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Foreword 

 

This Standard Bidding Document (“SBD”) for the procurement of works under national competitive bidding 

(NCB) has been prepared by the International Fund for Agricultural Development (“the Fund” or “IFAD”) for 

use by borrowers/recipients when procuring construction works that are financed in whole or in part by IFAD. 

This SBD is consistent with the IFAD Procurement Guidelines, the IFAD Procurement Handbook and IFAD’s 

Social, Environmental and Climate Assessment Procedures (SECAP). This SBD can be used in projects where 

envronmental, social and climate risks are categorized as moderate or low under IFAD’s SECAP. 

This SBD assumes that no prequalification has taken place before bidding and that post-qualification of the 

bidder submitting the bid with the best value for money will take place as per the bidder’s qualification forms 

enclosed in Section IV. 
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Section I. Invitation for Bids 
 

Upper Tana Catchment natural resourses Management Project 

P.o. Box 996 60100  

Embu  

15th February 2022.  

 

Re: MWSI/UTaNRMP/NCB/003/2021-22 

The Upper Tana Catchment Natural Resources  Management Project has received (financing from the 

International Fund for Agricultural Development (IFAD) and intends to apply a part of the proceeds to 

the financing of this procurement. The use of any IFAD financing shall be subject to IFAD’s approval, 

pursuant to the terms and conditions of the financing agreement, as well as IFAD’s rules, policies and 

procedures. IFAD and its officials, agents and employees shall be held harmless from and against all 

suits, proceedings, claims, demands, losses and liability of any kind or nature brought by any party in 

connection with Upper tana Catchment Natural resources Management Project.   

 

Upper Tana Catchment Natural Resources Management Project is a eight (8) year project with an extension 

of thirty (30) months (May 2012 - June 2023) funded by Government of Kenya, International Fund for 

Agricultural Development (IFAD), Spanish Trust Fund and the Local community. The initial 8-year loan 

loan agreement was signed on 23rd May 2012 and came into force same day of signing. With the additional 

financing, the Project period was extended by 30 months w.e.f 1st July 2020. The goal of the project is to 

“contribute to reduction of rural poverty in the Upper Tana river catchment” through two development 

objectives which reflect the poverty-environment nexus of Increased sustainable food production and 

incomes for poor rural households living in the project area; and Sustainable management of natural 

resources for provision of environmental services. The Project Lead Agency is the Ministry of Water, 

Sanitation and Irrigation. The Project is being implemented in six (6) counties which are Muranga, Nyeri, 

Kirinyaga, Embu, Tharaka Nithi, and Meru.  The Project Coordinating Unit Office is located in EMBU 

West Water office located along Embu-Meru Road opposite Kangaru DEB Primary School.  

The employer now invites sealed bids from eligible entities (“bidders”) for the execution and 
completion of:  

a.  construction of 4000m3 Makanyanga concrete dam,  

b. construction upendo rock catchment with a 225m3 storage tank and 

c.  construction of  rain water harvesting structues with 14,000m3 storage pan in Tharaka 
University college which are being bid as a unit price contract based on the bill of 
quantities.1  

                                            
1 In fixed price contracts, delete “Bill of Quantities” and replace with “Activity Schedule”. 
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This IFB is open to all eligible bidders who wish to participate. Subject to the restrictions stipulated in 
the bidding document, eligible bidders may associate with other bidders to enhance their capacity to 
successfully carry out the works. 

The works, and the contract/s expected to be awarded, are divided into the following lots:  

d. lot 1. construction of 4000m3 Makanyanga concrete dam;  

e. lot 2: construction upendo rock catchment with a 225m3 storage tank and  

f. lot3: construction of  rain water harvesting structues with 14,000m3 storage pan in Tharaka 
University college  

A contractor(s) will be selected using the national competitive bidding (NCB) method in accordance 
with the IFAD Procurement Handbook accessible at www.ifad.org/project-procurement. The NCB 
process will include a review and verification of qualifications and past performance, including a 
reference check, prior to the contract award. 

Please note that a pre-bid conference insert will be held as described in the Bid Data Sheet (“BDS”), 
Section III of the bidding document. 
The completed bid document should be in a plain sealed envelope and clearly marked 

CONSTRUCTION OF THREE WATER HARVESTING STRUCTURES IN THARAKA-NITHI 

COUNTY Bid No. MWSI/UTaNRMP/NCB/003/2021-2022 and should be addressed and sent to: 
The Project Coordinator, 

UTaNRMP, 

P.O BOX 996-60100 

Tel: 068-2231376 

E-mail: utanrmp@gmail.com 

EMBU 

or dropped in the Tender Box situated at the main entrance to the EMBU West Water office located 

on Embu-Meru Road opposite Kangaru DEB Primary School or posted so as to reach the above 

address on or before 2nd March 2022 at 11:00AM 

Bids must be delivered to the address and in the manner specified in the BDS ITB 22.1, no later than 
2nd March 2022 at 11:00AM Due to Covid -19 protocols, bidders will not be invited for a physical 
opening of the bids. The opening will be through virtual platform immediately after the deadline date 
and time specified above. Bidders are therefore requested to register with utanrmp@gmail.com one day 
before the tender opening in order to be sent the link for the virtual tender opening meeting.   

Bidders should be aware that late bids will not be accepted under any circumstance and will be 
returned unopened at the written request and cost of the bidder. All bids must be accompanied by a bid 
security or a bid securing declaration (as required) in the manner and amount specified in the Bid Data 
Sheet. 

Please note that electronic bids shall not be accepted. 

Yours sincerely, 
The Project Coordinator 

Upper Tana Catchment Natural Resources  Management Project 

P.O BOX 996  60100 Embu 

utanrmp@gmail.com 

http://www.ifad.org/project-procurement
mailto:utanrmp@gmail.com
mailto:utanrmp@gmail.com
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Instructions to Bidders 

 

1. Scope of bid and 

funding 

1.1  The employer, as defined in the Bidding Data Sheet (BDS), invites bids 

for the construction of works, as described in the BDS. The name and 

identification number of the contract is provided in the BDS. 

1.2  The successful bidder shall be expected to complete the works by the 

required completion date specified in the SCC. 

2. Source of funds 2.1  The ‘ Government of Kenya ” has received  financing from the 

International Fund for Agricultural Development (“the Fund” or “IFAD”) in 

various currencies equivalent to”USD 63.5 MILLION towards the cost of 

Upper Tana Catchment Natural Resources  Management Project and intends 

to apply a portion of the proceeds of this loan to eligible payments under this 

contract.  

3. Prohibited 

practices 

3.1  The Fund requires that all beneficiaries of IFAD funding, including the 

employer and any bidders, implementing partners, service providers, 

suppliers, sub-suppliers, contractors, sub-contractors, consultants, sub-

consultants, and any of their agents (whether declared or not) and personnel 

observe the highest standards of ethics during the procurement and execution 

of such contracts, and comply with IFAD’s Policy on Preventing Fraud and 

Corruption in its Activities and Operations, revised on 12 December 2018 and 

attached as Section XI (G) (EB 2018/125/R.6, hereinafter “IFAD’s Anti-

Corruption Policy”).  

3.2  For the purposes of these provisions, and consistent with IFAD’s 

Anticorruption Policy, the terms set forth below are defined as follows, and 

sometimes referred to collectively as “prohibited practices”: 

(a) “corrupt practice” is the offering, giving, receiving, or 

soliciting, directly or indirectly, of anything of value in order to 

improperly influence the actions of another party;  

(b) “fraudulent practice” is any act or omission, including a 

misrepresentation, that knowingly or recklessly misleads, or 

attempts to mislead, a party in order to obtain a financial or 

other benefit or to avoid an obligation;  

(c) “collusive practice” is an arrangement between two or more 

parties designed to achieve an improper purpose, including 

improperly influencing the actions of another party;  

(d) “coercive practice” is impairing or harming, or threatening to 

impair or harm, directly or indirectly, any party or the property 
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of any party, to improperly influence the actions of that or 

another party;  

(e) “obstructive practice” is (i) deliberately destroying, falsifying, 

altering or concealing evidence that may be material to an 

investigation by the Fund or making false statements to 

investigators in order to materially impede an investigation by 

the Fund; (ii) threatening, harassing or intimidating any party in 

order to prevent that party from disclosing its knowledge of 

matters relevant to an investigation by the Fund or from 

pursuing such an investigation; and/or (iii) the commission of 

any act intended to materially impede the exercise of the Fund’s 

contractual rights of audit, inspection and access to information.   

3.3  The Fund will deny approval of a proposed contract award if it 

determines that the firm or individual recommended for award, or any of its 

personnel or agents, or its sub-consultants, sub-contractors, service providers, 

suppliers, sub-suppliers and/or any of their personnel or agents, has, directly 

or indirectly, engaged in any of the prohibited practices in connection with an 

IFAD-financed and/or IFAD-managed activity or operation, including in 

competing for the contract.  

3.4  In accordance with IFAD’s Anticorruption Policy, the Fund has the 

right to sanction firms and individuals, including by declaring them ineligible, 

either indefinitely or for a stated period of time, to participate in any IFAD-

financed and/or IFAD-managed activity or operation. This may include 

ineligibility to: (i) be awarded or otherwise benefit from any IFAD-financed 

contract, financially or in any other manner; (ii) be a nominated sub-

contractor, consultant, manufacturer, supplier, sub-supplier, agent or service 

provider of an otherwise eligible firm being awarded an IFAD-financed 

contract; and (iii) receive the proceeds of any loan or grant provided by the 

Fund.2 The Fund also has the right to unilaterally recognize debarments by 

any of the International Financial Institutions that are members to the 

Agreement for Mutual Enforcement of Debarment Decisions if such 

debarments meet the requirements for mutual recognition under the 

Agreement for Mutual Enforcement of Debarment Decisions. 

3.5  In addition, the Fund has the right to, at any time, declare a 

misprocurement and/or the ineligibility of any expenditures associated with a 

procurement process or contract if it determines that prohibited practices 

occurred in connection with this procurement process or contract and that the 

                                            
2 For the avoidance of doubt, a sanctioned party’s ineligibility to be awarded a contract shall include, without 
limitation, (i) applying for pre-qualification, expressing interest in a consultancy, and bidding, either directly or as 
a nominated sub-contractor, nominated consultant, nominated manufacturer or supplier, or nominated service 
provider, in respect of such contract, and (ii) entering into an addendum or amendment introducing a material 
modification to any existing contract. 
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borrower/recipient has not taken timely and appropriate action, satisfactory to 

the Fund, to address such practices when they occur. 

3.6  Bidders, suppliers, consultants, contractors, and their sub-contractors, 

sub-consultants, service providers, suppliers, agents and personnel, are 

required to fully cooperate with any investigation conducted by the Fund into 

possible prohibited practices, including by making personnel available for 

interviews and by providing full access to any and all accounts, premises, 

documents and records (including electronic records) relating to the relevant 

IFAD-financed and/or IFAD-managed operation or activity and to have such 

accounts, premises, records and documents audited and/or inspected3 by 

auditors and/or investigators appointed by the Fund.  

3.7  The bidder is obliged to disclose relevant prior sanctions and criminal 

convictions and any commissions or fees paid or are to be paid to any agents 

or other party in connection with this procurement process or the execution of 

the contract. 

3.8  The bidder shall keep all records and documents, including electronic 

records, relating to this procurement process available for a minimum of three 

(3) years after notification of completion of the process or, in case the bidder 

is awarded the contract, execution of the contract. 

4. Sexual Harassment, 

Sexual exploitation 

and Abuse 

4.1  The Fund requires that all beneficiaries of IFAD Funding, including the 

employer and any bidders, implementing partners, service providers, 

suppliers, sub-suppliers, contractors, sub-contractors, consultants, sub-

consultants, and any of their agents (whether declared or not) and personnel 

comply with IFAD's Policy on Preventing and Responding to Sexual 

Harassment, Sexual Exploitation and Abuse. For the purpose of this 

provision, and consistent with IFAD’s Policy on Preventing and Responding 

to Sexual Harassment, Sexual Exploitation and Abuse as it may be amended 

from time to time, the terms set forth below are defined as follows: 

(a) Sexual harassment means “any unwelcome sexual advance, request 

for sexual favour or other verbal, non-verbal or physical conduct of a 

sexual nature that unreasonably interferes with work, alters or is made 

a condition of employment, or creates an intimidating, hostile or 

offensive work environment. 

                                            
3 Inspections include all fact-finding activities deemed relevant by the Fund to address allegations or other 
indications of possible Prohibited Practices. Such fact-finding activities may include, but are not limited to: 
accessing and examining a firm's or individual's financial records and information, and making copies thereof as 
relevant; accessing and examining any other documents, data or information (whether in hard copy or electronic 
format) deemed relevant for the investigation or audit, and making copies thereof as relevant; interviewing staff 
and other relevant individuals; performing physical inspections and site visits; and obtaining third party 
verifications of information. It is the responsibility of the firm or individual under inspection to ensure effective 
compliance with their duty to cooperate vis-à-vis any potential local laws or regulations or other potentially 
conflicting obligations. 
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(b) Sexual exploitation and abuse means “any actual or attempted abuse 

of a position of vulnerability, differential power, or trust, for sexual 

purposes, including, but not limited to, profiting monetarily, socially 

or politically from the sexual exploitation of others (sexual 

exploitation); the actual or threatened physical intrusion of a sexual 

nature, whether by force or under unequal or coercive conditions 

(sexual abuse)”. 

4.2  Employers, suppliers and bidders shall take all appropriate measures to 

prevent and prohibit sexual harassment and sexual exploitation and abuse on 

the part of their personnel and subcontractors or anyone else directly or 

indirectly employed by them or any of subcontractors in the performance of 

the contract. Contractors, suppliers and bidders shall immediately report to 

the employer or IFAD any incidents of sexual harassment and sexual 

exploitation and abuse arising out of or in connection with the performance of 

the contract or prior to its execution, including convictions, disciplinary 

measures, sanctions or investigations. The employer may take appropriate 

measures, including the termination of the contract, on the basis of proven 

acts of sexual harassment, sexual exploitation and abuse arising out of or in 

connection with the performance of the contract. 

4.3  The bidder or subcontractor or supplier is required to disclose any 

relevant prior sanctions, convictions, disciplinary measures or criminal 

records. 

5. Money laundering 

and terrorist 

financing 

5.1  The Fund requires that all beneficiaries of IFAD funding or funds 

administered by IFAD, including the employer, any bidders, implementing 

partners, service providers and suppliers, observe the highest standards of 

integrity during the procurement and execution of such contracts, and commit 

to combat money laundering and terrorism financing consistent with IFAD’s 

Anti-Money Laundering and Countering the Financing of Terrorism Policy. 

6. SECAP 

performance 

standards 

6.1  The resulting contract will be implemented in a manner consistent with 

IFAD’s Social, Environmental and Climate Assessment Procedures (SECAP), 

available on https://www.ifad.org/en/secap. 

7. Eligible bidders 

and conflict of 

interest 

7.1  This invitation to bid is open to all national bidders with the required 

classification as given in the BDS. 

7.2  Any eligible entity may bid independently or in a joint venture. In the 

case where a bidder is or proposes to be a JV (a) all members will be jointly 

and severally liable for the execution of the contract; and (b) the JV will 

nominate a representative who will have the authority to conduct all business 

for and on behalf of any and all the members of the JV. 

https://www.ifad.org/en/secap
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7.3  A bidder shall not have any actual, potential or reasonably perceived 

conflict of interest. A bidder shall declare in the bid submission form any 

actual, potential or reasonably perceived interest, regardless of its nature, that 

affects, may affect, or might reasonably be perceived by others to affect, 

impartiality in any matter relevant to the procurement process, including the 

selection process and the execution of the contract. A bidder with an actual, 

potential or reasonably perceived conflict of interest shall be disqualified, 

unless otherwise explicitly approved by the Fund. The employer requires that 

the bidder and the supplier hold the project’s interests as paramount at all 

times, strictly avoiding any actual, potential or reasonably perceived conflicts 

of interest, including actual, potential or reasonably perceived conflicts with 

other assignments or their own personal and/or corporate interests, and act 

without any consideration for any other ongoing or future work. Without 

limitation on the generality of the foregoing, a bidder or supplier, including 

all parties constituting the bidder or supplier and their respective personnel 

and affiliates, as well as any subcontractors for any part of the contract, 

including related services, and their respective personnel and affiliates, may 

be considered to have an actual, potential or reasonably perceived conflict of 

interest and disqualified or terminated if they: 

a) have, may have or might reasonably appear to have at least one 

controlling partner in common with one or more other parties in 

the process contemplated by this bidding document or the 

execution of the contract; or 

b) have, may have or might reasonably appear to have the same legal 

representative as another bidder for purposes of this bid or 

execution of the contract; or 

c) have, may have or might reasonably appear to have a relationship, 

directly or through common third parties, that puts them in a 

position to have access to undue or undisclosed information about 

or influence over the bid process and the execution of the contract, 

or influence the decisions of the employer regarding the selection 

process for this procurement or during the execution of the 

contract; or 

d) participate, may participate or might reasonably appear to 

participate in more than one bid in this process; participation by a 

bidder in more than one bid shall result in the disqualification of 

all bids in which the party is involved; however, this provision 

does not limit the inclusion of the same subcontractor in more than 

one bid; or 

e) are themselves, may be or might reasonably appear to be, or have, 

may have or might reasonably appear to have a business or family 

relationship with, a member of the employer’s board of directors 
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or its personnel, the Fund or its personnel, or any other individual 

was, has been or might reasonably be directly or indirectly 

involved in any part of (i) the preparation of this bidding 

document, (ii) the selection process for this procurement, or (iii) 

execution of the contract, unless the actual, potential or 

reasonably-perceived conflict stemming from this relationship has 

been explicitly authorized by the Fund. 

7.4  A bidder and the supplier shall have an obligation to disclose any 

situation of actual, potential or perceived conflict of interest that impacts, may 

impact, or might reasonably appear to be perceived by others to impact, their 

capacity to serve the best interest of the employer. Failure to properly disclose 

any of said situations may lead to appropriate actions, including the 

disqualification of the bidder, the termination of the Contract and any other as 

appropriate under the IFAD Policy on Preventing Fraud and Corruption in its 

Projects and Operations. 

7.5  A bidder or supplier, all parties constituting the bidder or supplier, and 

any subcontractors for any part of the contract, including related services, and 

their respective personnel and affiliates, will not be any person or entity under 

a declaration of ineligibility by the Fund for having engaged in prohibited 

practices as contemplated by ITB clause 3 above. The Fund also has the right 

to unilaterally recognize debarments by any of the International Financial 

Institutions that are members to the Agreement for Mutual Enforcement of 

Debarment Decisions if such debarments meet the requirements for mutual 

recognition under the Agreement for Mutual Enforcement of Debarment 

Decisions. 

7.6  A bidder or contractor, all parties constituting the bidder or contractor, 

and any subcontractors for any part of the contract, including related services, 

and their respective personnel and affiliates not otherwise made ineligible for 

a reason described in this ITB clause 7 will nonetheless be excluded if: 

a) as a matter of law or official regulation, the government prohibits 

commercial relations with the country of the bidder or supplier 

(including any associates, subcontractors and any respective 

affiliates) provided that the Fund is satisfied that such exclusion 

does not preclude effective competition for the supply of goods or 

the contracting of works or services required; or 

b) by an act of compliance with a decision of the United Nations 

Security Council taken under Chapter VII of the Charter of the 

United Nations, the government prohibits the issuance of a 

payment. 
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8. Qualification of the 

bidder 

8.1  All bidders shall provide in accordance with Section IV of the bidding 

document, qualification information, a preliminary description of the 

proposed work method and schedule, including drawings and charts, as 

necessary. 

8.2  To qualify for award of the contract, bidders shall meet the following 

minimum 

a) Annual volume of construction work during past two years of at 

least the amount specified in the BDS; 

b) experience as prime contractor in the construction of at least one 

works of a nature and complexity equivalent to the works over the 

last 2 years (to comply with this requirement, works cited should 

be at least 80 percent complete); 

c) proposals for the timely acquisition (own, lease, hire, etc.) of the 

essential equipment listed in the BDS; and 

d) key personnel required for the performance of the contract with 

the qualifications and experience detailed in the BDS and Section 

IV. 

 

9. One bid per bidder 9.1  Each bidder shall submit only one bid, either individually or as a 

partner in a joint venture. Any bidder who submits or participates in more 

than one bid will be disqualified. Partners in a joint venture shall be jointly 

and severally liable for the execution of the contract. 

10. Cost of bidding 10.1  The bidder shall bear all costs associated with the preparation and 

submission of his bid, and the employer will in no case be responsible or 

liable for such costs. 

11. Pre-bid meeting 

and site visit 

11.1  If so provided for in the BDS, the employer invites the bidder’s 

authorized representative to attend a pre-bid meeting at the place, time and 

date indicated. The purpose of the pre-bid meeting will be to clarify the issues 

and to answer questions on any matter that may be raised at that stage.  

11.2  The bidder, at the bidder’s own responsibility and risk, is encouraged 

to visit and examine the site of works and its surroundings and obtain all 

information that may be necessary for preparing the bid and entering into a 

contract for construction of the works. The costs of visiting the site shall be at 

the bidder’s own expense. 
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12. Contents of bidding 

documents 

12.1  The set of bidding documents comprises the documents listed in the 

table below and addenda in accordance with ITB 13: 

I. Invitation to Bid 

II. Instruction to Bidders  

III. Bid Data Sheet 

IV. Qualification and Evaluation Criteria 

V. Bidding Forms 

VI. General Conditions of Contract  

VII. Special Conditions of Contract 

VIII. Specifications  

IX. Drawings 

X. Bill of Quantities 

XI. Contract Forms 

 

13. Clarification and 

amendments of 

bidding documents 

13.1  A prospective bidder may request clarification of the bidding 

documents from the employer in writing. The employer shall respond to such 

requests if received within 14 calendar days prior to the deadline for the 

submission of bids. The employer shall also send copies of its response to all 

bidders who have purchased the bidding documents without identifying the 

originator of the request. Similarly, prior to the bid submission deadline, the 

employer may modify the bidding documents by issuing addenda. 

14. Language of bid 14.1  All documents relating to the bid and contract shall be in English. 

15. Documents 

comprising the bid 

15.1  The bid submitted by the bidder shall comprise the following: 

a) The Letter of Bid (in the format indicated in Section V); 

b) Bid Security or Bid-Securing Declaration; 

c) Priced Bill of Quantities or priced Activity Schedule; 

d) list of key personnel and their qualifications as specified in the 

BDS; 
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e) qualification Information Form and supporting Documents; and; 

f) The Bidder’s Technical Proposal and any other documents 

required to be completed and submitted by bidders, as specified in 

the BDS. 

16. Bid prices 16.1  The contract shall be for whole works, as described in ITB 1.1, based 

on the priced bill of quantities or priced activity schedule for lump sum 

contracts submitted by the bidder. The type of contract (unit price based on 

bill of quantities or lump sum based on activity schedule) is specified in the 

BDS. 

16.2  The bidder shall fill in rates and prices for all items of the works 

described in the bill of quantities (for lump sum contracts, an amount against 

each activity schedule as described in the drawings and specifications). Items 

for which no rate or price is entered by the bidder will not be paid for by the 

employer when executed and shall be deemed covered by the other rates and 

prices in the bill of quantities or activity schedule. The bidder shall also fill in 

any applicable discounts in its letter of bid. 

16.3  All duties, taxes, and other levies payable by the contractor under the 

contract, or for any other cause, as of the date 14 calendar days prior to the 

deadline for submission of bids, shall be included in the rates, prices, and 

total bid price submitted by the bidder (for lump sum contracts, “the rates and 

prices” are not applicable). 

16.4  The rates and prices (or the lump sum price) quoted by the bidder shall 

be fixed for the duration of the contract and shall not be subject to any 

adjustment of any kind. 

17. Currency of bid 

and payment 

17.1  The currency in which payments shall be made to the contractor under 

this contract shall be those in which the bid price was expressed. Bid prices 

shall be expressed in the currency/ies specified in the BDS. 

18. Bid validity 18.1  Bids shall remain valid for the period specified in the BDS. The 

employer may request that the bidders extend the period of validity for a 

specified additional period. The request and the bidders’ responses shall be 

made in writing. A bidder agreeing to the request will not be required or 

permitted to otherwise modify the bid, but will be required to extend the 

validity of bid security or bid-securing declaration for the period of the 

extension requested by the employer. 
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19. Bid security 19.1  The bidder shall furnish, as part of its bid, either a bid security or a bid-

securing declaration, as specified in the BDS. 

19.2  If a bid security is required, it shall be in the amount and currency 

specified in the BDS, and shall be in one of the following forms: 

a) a bank guarantee or an irrevocable letter of credit issued by a 

reputable bank located in the employer’s country or abroad, in the 

form provided in the bidding documents or another form 

acceptable to the employer and valid for thirty (30) days beyond 

the validity of the bid; or 

b) a cashier’s or certified cheque. 

19.3  Any bid not secured in accordance with this ITB 19 will be rejected by 

the employer as non-responsive, pursuant to ITB clause 28. 

19.4  Unsuccessful bidders’ bid securities will be discharged or returned as 

promptly as possible but not later than thirty (30) days after the expiration of 

the period of bid validity prescribed by the employer pursuant to ITB clause 

18. 

19.5  The successful bidder’s bid security (if applicable) will be discharged 

upon the bidder signing the contract, pursuant to ITB clause 35, and 

furnishing the performance security, pursuant to ITB clause 37. 

19.6  The bid security may be forfeited: 

a) If a Bidder: 

i. Withdraws its bid during the period of bid validity specified by 

the bidder on the letter of bid, or 

ii. Does not accept the correction of errors pursuant to ITB clause 

29.1(c); or 

b) In the case of a successful bidder, if the bidder fails: 

i. to sign the contract in accordance with ITB clause 35; or 

ii. to furnish performance security in accordance with ITB clause 

37. 

20. Format and signing 

of bid 

20.1  The bidder shall prepare one original of the documents comprising the 

bid as described in ITB Clause 15 clearly marked “original”. In addition, the 

bidder shall submit copies of the bid, in the number specified in the BDS, and 

clearly marked as “copies”. In the event of discrepancy between them, the 

original shall prevail. 
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20.2  The original and all copies of the bid shall be typed or written in 

indelible ink and shall be signed by a person or persons duly authorized to 

sign on behalf of the bidder. All pages of the bid where entries or 

amendments have been made shall be by the person or persons signing the 

bid. 

20.3  The bid shall contain no alterations or additions, except those to 

comply with instructions issued by the employer, or as necessary to correct 

errors made by the bidder, in which case such corrections shall be initialed by 

the person or persons signing the bid. 

21. Sealing and 

marking of bids 

21.1  The bidder shall seal the original and all copies of the bid in two inner 

envelopes and one outer envelope, duly marking the inner envelopes as 

“original” and “copies”. 

21.2  The inner and outer envelopes shall 

a) be addressed to the employer at the address provided in the BDS; 

b) bear the name and identification number of the contract as defined 

in the BDS ITB 1.1; and 

c) provide a warning stating that a “bid inside” and that the envelope 

is not to be opened before the specified time and date for bid 

opening as defined in the BDS. 

21.3  In addition to the identification required in ITB sub-clause 21.2, the 

inner envelopes shall indicate the name and address of the Bidder to enable 

the bid to be returned unopened in case it is declared late, pursuant to ITB 

sub-clause 23.1. 

21.4  If the outer envelope is not sealed and marked as above, the employer 

will assume no responsibility for the misplacement or premature opening of 

the bid. 

22. Deadline for 

submission of Bids 

22.1  Bids shall be delivered to the employer at the address specified above 

no later than the time and date specified in the BDS. 

22.2  The employer may extend the deadline for submission of bids by 

issuing an amendment in accordance with ITB sub-clause 13.1, in which case 

all rights and obligations of the employer and the bidders previously subject 

to the original deadline will then be subject to the new deadline. 

23. Late bids 23.1  Any bid received by the employer after the deadline prescribed in the 

ITB BDS 22 will be returned unopened to the bidder. 
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24. Modification and 

withdrawal of bids 

24.1  Bidders may modify or withdraw their bids by giving notice in writing 

before the deadline prescribed in the ITB BDS 22. 

24.2  Each bidder’s modification or withdrawal notice shall be prepared, 

sealed, marked, and delivered in accordance with ITB clause 21, with the 

outer and inner envelopes additionally marked “modification” or 

“withdrawal”, as appropriate. 

24.3  No bid may be modified after the deadline for submission of bids 

24.4  Withdrawal of a bid between the deadline for submission of bids and 

the expiration of the period of bid validity as extended all pursuant to the ITB 

sub-clause 18.1 may result in the forfeiture of the bid security pursuant to ITB 

sub-clause 19.6. 

24.5  Bidders may offer discounts, or otherwise modify the prices of their 

bids by submitting bid modifications in accordance with this clause, or 

included in the original bid submission. 

25. Bid opening 25.1  The employer will open the bids, including modifications in the 

presence of the bidders’ representatives who choose to attend at the time and 

in the place specified in the BDS. The bidders’ names, the bid prices, the total 

amount of each bid, any discounts, any bid modifications and withdrawals, 

the presence or absence of bid security or bid-securing declaration will be 

announced by the employer at the opening. 

26. Process to be 

confidential 

26.1  Information relating to the examination, clarification, evaluation, and 

comparison of bids and recommendations for the award of a contract shall not 

be disclosed until the notice of Intent to award to the successful bidder has 

been dispatched to all bidders. 

27. Clarification of 

bids 

27.1  To assist in the examination, evaluation, and comparison of bids, the 

employer may, at the employer’s discretion, ask any bidder for clarification of 

the bidder’s bid. The request for clarification and the response shall be in 

writing or by email, or facsimile, but no change in the price or substance of 

the bid shall be sought, offered, or permitted except as required to confirm the 

correction of arithmetic errors discovered by the employer in the evaluation 

of the bids in accordance with ITB clause 29. 

28. Examination of 

Bids and 

Determination of 

Responsiveness 

28.1  Prior to the detailed evaluation of bids, the employer will determine 

whether each bid is substantially responsive to the requirements of the 

bidding documents and that the original of a valid bid security or bid-securing 

declaration is enclosed within the bid. A substantially responsive bid is one 

which conforms to all the terms, conditions, and specifications of the bidding 

documents, without material deviation or reservation. A material deviation or 

reservation is one (a) which affects in any substantial way the scope, quality, 
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or performance of the works; (b) which limits in any substantial way, 

inconsistent with the bidding documents, the employer’s rights or the bidder’s 

obligations under the contract; or (c) whose rectification would affect unfairly 

affect the competitive position of other bidders presenting substantially 

responsive bids. 

28.2  If a bid is not substantially responsive, it will be rejected by the 

employer, and may not subsequently be made responsive by correction or 

withdrawal of the non- conforming deviation or reservation. 

28.3  If so indicated in the BDS, the employer will assign a technical score to 

each responsive bid based on the quality of the technical proposal submitted 

by the bidder in its bid. 

29. Correction of 

errors 

29.1  Bids determined to be substantially responsive will be checked by the 

employer for any arithmetic errors. Errors will be corrected by the employer 

as follows: 

a) Where there is a discrepancy between the amounts in figures and 

in words, the amount in words will govern; and 

b) Where there is a discrepancy between the unit rate and the line 

item total resulting from multiplying the unit rate by the quantity, 

the unit rate as quoted will govern; 

c) If a bidder refuses to accept the correction, its bid will be rejected 

and the corresponding bid security shall be forfeited in accordance 

with sub-clause 19.6. 

30. Evaluation and 

comparison of bids 

30.1  The employer will evaluate and compare only the bids determined to 

be substantially responsive in accordance with ITB Clause 28. 

30.2  In evaluating the bids, the employer will determine the bid which 

offers the best value for money; namely either the bid with the lowest 

evaluated bid price or the bid with the highest combined score of quality and 

price whichever method is indicated in the BDS. In order to arrive at the 

evaluated bid price the employer shall proceed as follows: 

a) Making any correction for errors pursuant to ITB clause 29; 

b) Excluding provisional sums and the provision, if any, for 

contingencies in the bill of quantities (or activity schedule for 

lump sum contracts), but including daywork, where priced 

competitively; 

c) Making appropriate adjustments to reflect discounts or other price 

modifications offered in accordance with ITB sub-clause 16.2. 
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30.3  The employer may waive any minor informality or non-conformity 

which does not constitute a material deviation, provided such waiver does not 

prejudice or affect the relative standing of any bidder. Alternative offers with 

respect to time for completion or payment terms or any other evaluation 

factors, if so stipulated in Section IV-Qualification and Evaluation Criteria, 

will be taken into account in bid evaluation. 

31. Award criteria 31.1  Subject to ITB clause 28 and ITB clause 30, the employer will award 

the contract to the bidder whose bid has been determined to be substantially 

responsive to the bidding documents and who has offered the best value for 

money, provided that such bidder is qualified and eligible in accordance with 

the provisions of ITB clause 7 and ITB clause 8. 

32. Employer’s right to 

accept any bid and 

to reject any or all 

bids 

32.1  Notwithstanding ITB clause 31, the employer reserves the right to 

accept or reject any bid, and to cancel the bidding process and reject all bids, 

at any time prior to the award of contract, without thereby incurring any 

liability to the affected bidder or bidders or any obligation to inform the 

affected bidder or bidders of the grounds for the employer’s action. 

33. Notice of intent to 

award 

33.1  Prior to the expiration of the period of bid validity, the employer shall 

send the notice of intent to award to the successful bidder with a copy to all 

other bidders. The notice of intent to award shall include a statement that the 

employer shall issue a formal notification of award and the draft contract 

agreement after expiration of the period for filing bid protests and the 

resolution of any bid protests that are submitted. Delivery of the notice of 

intent to award shall not constitute the formation of a contract between the 

employer and the successful bidder and no legal or equitable rights will be 

created through the delivery of the notice of intent to award. 

34. Bid protest 34.1  Bidders may protest the results of a procurement only according to the 

rules established in module M of the IFAD Procurement Handbook. 

35. Notification of 

award and signing 

of agreement 

35.1  The bidder whose bid has been successful will be notified of the award 

by the employer prior to expiration of the bid validity period by registered 

letter. This letter (hereinafter and in the condition of contract called the 

“Letter of Acceptance”) will state the sum that the employer will pay the 

contractor in consideration of the execution, completion, and maintenance of 

the works by the contractor as prescribed by the contract (hereinafter and in 

the contract called the “contract price”). 

35.2  The notification of award will constitute the formation of the contract. 

35.3  The employer will send the successful bidder the agreement form 

provided in the bidding documents incorporating all agreements between the 

employer and the successful bidder. It will be sent to the successful bidder 

within 14 calendar days following the notification of award. Within 14 
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calendar days of receipt, the successful bidder shall sign the agreement and 

deliver it to the employer. 

35.4  Upon receipt of the signed agreement from the bidder, the employer 

will promptly notify the other bidders that their bids have been unsuccessful. 

36. Advance payment 36.1  The employer will provide an advance payment as stipulated in the 

conditions of contract, subject to a maximum amount, as stated in the BDS. 

For receiving the advance payment, the bidder shall make an estimate of and 

include the requirement in its bid, the expenses that will be incurred in order 

to commence work. These expenses will relate to the purchase of equipment, 

machinery materials, and for the engagement of staff/labour during the first 

month beginning with the date of the employer’s “notice to proceed” as 

specified in the SCC. 

37. Performance 

security 

37.1  Within twenty-eight (28) days after receipt of the letter of acceptance, 

the successful bidder shall deliver to the employer a performance security in 

accordance with the terms of GCC clause 37, and for the amount specified in 

the BDS, using for that purpose the form of performance security included in 

Section XI, Contract Forms, or another form acceptable to the employer. A 

foreign institution providing the performance security shall have a 

correspondent financial institution located in the employer’s country. 

37.2  Failure of the successful bidder to submit the above-mentioned 

performance security or to sign the contract within twenty-eight (28) days of 

the receipt of the letter of acceptance shall constitute sufficient grounds for 

the annulment of the award and forfeiture of the bid security. In the event, the 

employer may award the contract to the next ranking bid that is substantially 

responsive and which is submitted by a bidder who is determined by the 

employer to be qualified to perform the contract satisfactorily.   
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Section III. Bid Data Sheet (BDS) 

 

 

Instructio

ns to Bid 

(ITB) 

Reference 

Data relevant to the ITB 

1.1 
The employer is: Upper Tana Catchment Natural Resources  Management Project 

The works consist of:  construction of  

Lot 1-4000m3 Makanyanga concrete dam,  

Lot 2- construction upendo rock catchment with a 225m3 storage tank and  

Lot 3- construction of  rain water harvesting structures with 14,000m3 storage pan in 

Tharaka University college 

The name and identification number of the contract is:     

MWSI/UTaNRMP/NCB/003/2021-22 

 
Bidders are allowed to quote one, a combination or all of the three lots. Once the contractor 

quotes for any lot all the items in that lot must be fully filled. For bidders to be considered for 

award of more than 2 lots, they must demonstrate capacity for owning, lease, hire, etc of a 

minimum of 2No excavators and  2No shavels 

7.1 Eligible bidders are bidders who are duly registered in the republic Of Kenya and having a 

current NCA practicing certificate 

8.2(a) The minimum required annual volume of construction work for the successful bidder in any of 

the last two years shall be 

Lot1- [Kshs. 12,000,000 Kenya Shillings fifteen million] 

Lot 2- [Kshs. 12,000,000 Kenya Shillings fifteen million] 

Lot 3-  [Khs.30 ,000,000 Kenya shillings twenty five Million  

8.2(c) The essential equipment to be made available for the contract by the successful bidder shall be 

1. Excavator 

2. shavel 

3. lorry  

4. water pump 

5. water tanker  

8.2(d) The key contractor staff are: 

Detailed requirements about years of experience and professional profile of each key staff 

member are presented in Section IV- Qualification and Evaluation: 

1. Project Site Manager 

2. Site agent 
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3. Machine operators 

11.1 Pre-bid meetings shall be held. 

The pre-bid meeting shall be held at the following addresses:  

Lot1 – Makanyanga Concrete dam site, three (3) kilometres from Kanjuki market 

Lot 2- Upendo rock Catchment site, two (2) kilometer from Kathwana market  

Lot 3- Tharaka University college site, one (1) kilometer from Gatunga town.   

The date and time of the pre-bid meeting is: -  

Lot 1- 22nd February 2022 at 9:00AM 

Lot 2- 22nd February 22022 at 11:00AM 

Lot 3 – 22nd February 2022 at 3:00PM  

Bidders will assemble at the County Project Coordinator’s office – Chuka Water office 

on 22nd February 2022 at 8:00AM for a briefing meeting before moving to the sites.  

15.1(f) Bidders shall submit: technical proposal including, site organization and  detailed 

construction program, Bidders shall submit with their bid: certificate of incorporation,PIN 

certificate, single business permit,KRA compliance certificate, NCA registration certificate 

(NCA6 and above) –water and current NCA practicing  lecence  

16.1 This shall be a “Unit Price Contract based on Priced Bill of Quantities”  

17.1 The currency(ies) of the bid shall be as follows: Kenya shillings  

The basis for conversion shall be: the CBK current conversion rate 

18.1 The period of bid validity shall be  120 days after the deadline for bid submission 

specified in the BDS. 

19.1 & 

19.2 

A bid security is required to be submitted with a bid. 

The amount of bid security in the form of a bank guarantee shall be not less than Kenya 

shillings  

Lot 1 – 100,000/= 

Lot 2- 100,000/= 

Lot 3 – 265,000/= 

20.1 The number of copies (in addition to the original) of the bid to be completed and returned shall 

be one 

21.2(a) & 

21.2(c) & 

22.1 

The employer’s address for the purpose of bid submission is 

Upper Tana Catchment Natural Resources  Management Project 

P.O BOX 996 Embu 

utanrmp@gmail.com 

22.1 & 

25.1 

The deadline for submission of bids shall be 11:00AM on 2nd March2022 and bids shall 

be opened immediately thereafter at 11:00AM hours on the same date.   
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28.2 The weight assigned by the employer for the quality of the Technical Proposal including 

observance of environmental and social requirements is:  not applicable 

30.2 The best value for money bid evaluation methodology to be used by the employer in 

evaluating the bids is: 

1. Lowest evaluated price per lot 

31 Bidders are allowed to quote one, a combination or all of the three lots. Once the contractor 

quotes for any lot all the items in that lot must be filled. For bidders to be considered for award 

of more than 2 lots, they must demonstrate capacity for owning, lease, hire, etc of a minimum 

of 2No excavator and shavel 

36.1 The advance payment shall be limited 10 percent of the contract price with insuarance of bank 

guarantee of similar amount. 

37.1 The form, amount and currency of the performance security shall be a bank guarantee 

representing 10% of the respective contract price. 
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Section IV. Qualification and Evaluation Criteria 
 

1. . Process 
 

This section contains all the criteria that the employer shall use to examine and evaluate bids, qualify 

bidders and select the winning bid. The bidder shall provide all the information requested in the forms 

included in Section V, Bidding Forms.  

 

The employer shall evaluate the bids as follows:  

 

A. Bid Examination. 

 

A1. Administrative Examination. This review is conducted to determine that the bid is complete, all 

required documents are included, all forms are included and are completed and the bid duly signed by 

the bidder’s authorized representative. The bidder may be requested to submit additional information 

or documentation within a reasonable period of time and/or to correct nonmaterial nonconformities in 

the bid related to documentation requirements. Determinations made during this review include:  

• Determine if the bid is sealed, signed and marked as per the requirements of ITB 20 and ITB 

21; 

• Determine if the bid security or bid-securing declaration in the correct format is enclosed; 

• Determine eligibility of bidder and if it meets required classification; 

• Determine if all required forms are included and completed; 

Determine that the bidder has submitted eligibility and mandatory criteria requirements including:  

i. Copy of registration certificate/Incorporation 

ii. Copy of current (not older than 18 months from date of submission) CR12 Form  for the Firm or 

Firms if a Consortium ;  

iii. Duly filled and signed IFAD Anti-Corruption Declaration/Pledge as indicated in this RFP 

iv. Duly filled and signed form of bid in the format provided. 

v.  The bid is valid for the required number of days. 

vi.  The bid is signed by the person with power of attorney, without material deviation, 
reservation, or omission.  

vii. The Technical Proposal is complete with all the forms and required documentary evidence 

submitted. Copy of Valid Tax Compliance Certificate (will be verified on the KRA TCC 

Checker of the firm or Lead Firm if a Consortium 

viii. NCA registration certificate (NCA6 and above) –water and  

ix. Current NCA practicing  licence 

 

A2. Responsiveness Determination. This review will be conducted to determine if the bid is 

substantially responsive as explained in ITB 28. A substantially responsive bid is one that meets the 

requirements of the bidding document without material deviation, reservation, or omission. If a bid is 

not substantially responsive to the requirements of the bidding document, it shall be rejected by the 

employer and may not be subsequently made responsive by correction of the material deviation, 

reservation, or omission. However, the employer may request any bidder to clarify its bid according to 

the procedures set out in ITB 27. Responsiveness determination is based upon a detailed technical 

review according to the details given below. 
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Technical Review for Responsiveness Determination: 

 

Documents Comprising the Technical Proposal of Bid. The bidder shall furnish a technical offer 

including a statement of work methods, equipment, personnel, schedule, and other information as 

stipulated in Section V Bidding Forms, in sufficient detail to demonstrate the adequacy of the bidder’s 

bid to meet the work requirements and the completion time including environmental and social and 

safety requirements. 

 

Assessment of adequacy / quality of the technical proposal of the bid. Review of the bidder’s technical 

offer will include an assessment of the bidder’s proposed technical method and approach and its 

consistency with the environmental and social requirement of the employer as documented in the 

specifications/works requirements Section VIII. The employer will also evaluate the adequacy of the 

bidder’s program (construction schedule) and its ability to mobilize key equipment and personnel for 

the contract. 

 

The required key contractor personnel profile and years of experience are listed in the table below: 

 Title Years of General 

Construction 

Experience 

Years of Specific 

Construction 

Experience 

1 Project Site Manager 10 5 

2 Site agent 10 5 

3 Machine operator 5 3 

 

 

The required main/ key contractor equipment, production capacity and year of manufacture are listed 

in the table below: 

 Equipment Description Capacity Earliest Year of 

Manufacture 

1 
Excavator 

 

30 Ton 2010 

2 shavel 30 Ton 2010 

3 
lorry  

 

10Ton 2015 

4 water pump 10m3 /hr 2019 

5 Water tanker 10 Ton 2015 
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B. Financial Evaluation Criteria. 

 

B1. Price-Related Criteria. This evaluation is conducted to determine the evaluated bid price of each 

technically responsive bid in accordance with the process and criteria detailed below.  Only price and 

price-related criteria shall are considered at this stage of the evaluation.  

The “evaluated bid price” shall be the bid price adjusted as follows: 

• The evaluated bid price excludes provisional sums, but includes daywork items, where priced 

competitively; 

• The evaluated bid price does not include the estimated effect of the price adjustment provisions 

of the GCC, applied over the period of execution of the contract; 

• The evaluated bid price does not include the estimated effect of the price adjustment to rates 

due to extensions of the bid validity period in accordance with ITB 18; 

• The evaluated bid price includes adjustment for correction of arithmetical errors, omissions, 

clarifications, etc., in accordance with ITB 29; and 

• The evaluated bid price includes adjustment due to discounts offered in accordance with ITB 

24.5.  

• The evaluation is then conducted to determine the evaluated bid price of each bid using the 

additional criteria specified below: 

• The “evaluated bid price” shall be the bid price adjusted as above and then the Employer will 

apply the following price evaluation criteria 

 

• After all above, the employer will convert the evaluated bid price to a single currency in 

accordance with ITB 17. 

 

In case the technical proposal of the bidder is evaluated on pass/fail (responsive/non-responsive basis) 

then the bidder with the lowest evaluated cost based on above-mentioned price criteria shall be the one 

offering the best value for money and is to be recommended for award, subject to post-qualification. 

 

Since it is a Multiple Contracts/Lots, bids will be evaluated as follows: 

 

Award criteria for multiple contracts: 

  

Bidders have the option to bid for any one or more lots. bids will be evaluated lot-wise, taking into 

account discounts offered, if any, for combined lots. The contract(s) will be awarded to the bidder or 

bidders offering the overall lowest evaluated cost to the employer for combined lots, subject to the 

selected bidder(s) meeting the required qualification criteria for the lot or combination of lots as the 

case may be for which they were prequalified. 

  

 

C. Bidder’s Qualification (Postqualification) 

 

C1 Qualification Review. This process will be conducted to determine if the bidder who submitted the 

bid with the best value for money satisfies the qualification requirements as listed in ITB 15.1(e). The 

determination shall be based upon an examination of the documentary evidence of the bidder’s 
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qualifications submitted by the bidder as requested in Section V, Bidding Forms, plus the bidder’s 

record of past performance and a review of references and any other source at the employer’s 

discretion. All qualification requirements shall be considered on a pass/fail basis. An affirmative 

determination of qualification shall be a prerequisite for award of the contract to a bidder.  

 

C2. References and Past Performance Review. The bidder’s performance on earlier contracts will be 

considered in determining if the bidder is qualified for award of the contract. The employer reserves 

the right to check the performance references provided by the bidder or to use any other source at the 

employer’s discretion. 
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Section V (A). Contractor’s Letter of Bid 

 
 

[Bidders letterhead paper] 

 

 
     [date] 

To :       [name of employer] 

 Address      [insert address] 

 

We, the undersigned, declare that:  

1. We have examined and have no reservations to the bidding document, including addenda 

issued thereto in accordance with the Instructions to Bidders. 

2. We offer to execute the      [name and identification number of works 

contract] in accordance with Section VIII Specifications, Section IX Drawings, Section X Bill 

of Quantities and the general and specific conditions of contract. 

3. The total price of our bid, excluding any discounts offered in item 5 below is: [insert the total 

bid price in words and figures, including the various amounts and respective currencies]. 

4. The advance payment required is: [insert advance payment amount required not to exceed the 

provision in ITB sub-clause 36.1]. 

5. The discounts offered and the methodology for their application are: 

a. Discounts: If our bid is accepted, the following discounts shall apply. [Specify in detail 

each discount offered.] 

b. Methodology of application of the discounts: The discounts shall be applied using the 

following: [Specify in detail the method that shall be used to apply the discount.] 

6. Our bid shall be valid from the date fixed for the bid submission deadline in accordance with 

ITB sub-clause 22.1, and it shall remain binding upon us and may be accepted at any time 

before the expiration of that period. 

7. If our bid is accepted, we commit to obtain a performance security in accordance with GCC 

clause 37 and as described in ITB clause 35 for the due performance of the contract. 

8. We, including any subcontractors or sub-suppliers for any part of the contract, have 

nationalities from eligible countries [Insert the nationality of the bidder, including that of all 

The bidder shall fill in and submit this bid form with the bid. 
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parties that comprise the bidder, if the bidder is a joint venture, and the nationality of each 

subcontractor and supplier]. 

9. We have no conflict of interest in accordance with ITB clause 7 [Insert, if needed: “, other 

than listed below.”] [If listing one or more conflicts of interest, insert: “We propose the 

following mitigations for our conflicts of interest: [Insert description of conflict of interest, and 

proposed mitigations.]”] 

10. Our firm, its associates, including any subcontractors or suppliers for any part of the contract, 

has not been declared ineligible by the Fund or by the employer, or under the laws or official 

regulations of the employer’s country, in accordance with ITB clause 7 and has not been 

subject to administrative sanctions, criminal convictions or temporary suspensions beyond 

those declared in paragraph 11 of this letter of bid. 

11. The following criminal convictions, administrative sanctions (including debarments) and/or 

temporary suspensions have been imposed on our firm and/or any of its directors, partners, 

proprietors, key personnel, agents, sub-consultants, sub-contractors, consortium and joint 

venture partners:  

Nature of the measure 

(i.e., criminal 

conviction, 

administrative 

sanction or temporary 

suspension) 

Imposed by Name of party 

convicted, 

sanctioned or 

suspended (and 

relationship to 

consultant) 

Grounds for the 

measure (i.e., fraud 

in procurement or 

corruption in 

contract execution) 

Date and 

time 

(duration) of 

measure 

     

     

     

     

If no criminal convictions, administrative sanctions or temporary suspensions have been imposed, 

indicate “none”.   

12. We acknowledge notice of the IFAD Revised Policy on Preventing Fraud and Corruption in its 

Activities and Operations. We have taken steps to ensure that no person acting for us or on our 

behalf has engaged in any prohibited practices described in ITB clause 3. As part of this, we 

certify that: 

a. The prices in this offer have been arrived at independently, without, for the purpose of 

restricting competition, any consultation, communication, or agreement with any other 

offeror or competitor relating to: 

i. Those prices; 

ii. The intention to submit an offer; or 

iii. The methods or factors used to calculate the prices offered. 

b. The prices in this offer have not been and will not be knowingly disclosed by us, directly 

or indirectly, to any other offeror or competitor before bid opening (in the case of a sealed 
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bid solicitation) or contract award (in the case of a negotiated solicitation) unless otherwise 

required by law; and 

c. No attempt has been made or will be made by us to induce any other concern to submit or 

not to submit an offer for the purpose of restricting competition. 

13. We acknowledge notice of the IFAD Policy on Preventing and Responding to Sexual 

Harassment, Sexual Exploitation and Abuse. We certify that no person acting for us or on our 

behalf has engaged in any harassment, exploitation or abuse described in ITB clause 4.  

The following commissions, gratuities, or fees have been paid or are to be paid with respect to the bid 

process or execution of the contract if non has been paid or is it to be paid, indicate “none’’ 

14.  

Name of Recipient Address Reason Amount 

    

    

    

    

14. We understand that this bid, together with your written acceptance thereof included in your 

notification of award, shall constitute a binding contract between us, until a formal contract is prepared 

and executed. 

15. We understand that you are not bound to accept the lowest evaluated bid or any other bid that 

you may receive. 

 

Authorised signatory: 

Names and title of signatory: 

Name of bidder: 

Address: 

Contact details (tel & email): 
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Section V (B). Qualification Information (to be filled by the Bidder) 

 

 

 

1. Individual bidders or individual members of joint venture 

 

1.1. Constitution or legal status of bidder [attach copy] 

Place of registration: 

        

Principal place of business: 

        

1.2. Work performed as prime contractor on works of a similar nature and volume of the last two 

years. Also list details of work under way or committed, including expected completion date. 

Project name and 

country 

Name of client and 

contact person 

Type of work 

performed and year 

of completion 

Value of contract 

    

    

    

    

    

Notes on form of Qualification Information 

 

The information to be filled in by bidders in the following pages will be used for purposes of post-

qualification as provided for in the Instruction to Bidders. This information will not be incorporated in 

the contract. 
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1.3. Major items of contractor’s equipment proposed for carrying out the works. The bidder must 

list the equipment below and must also fill the relevant forms of the technical proposal. 

Item of Equipment 
Description, make, and 

age (years) 

Condition (new, good, 

poor) and number 

available 

Owned, leased (from 

whom?), or to be 

purchased (from 

whom?) 

    

    

[etc.]    

 

1.4. Qualifications and experience of key personnel proposed for administration and execution of 

the contract. The bidder must list the key staff below and must also fill the relevant forms of 

the technical proposal-CV forms. 

Position Name 
Years of experience 

(general) 

Years of experience in 

proposed position 

    

    

    

 

1.5. Proposed subcontracts and firms involved. The bidder must list the names and details as in the 

table below about its proposed subcontractors. 

Sections of the works Value of subcontract 
Subcontractor (name 

and address) 

Experience in similar 

workl 

    

[etc.]    

 

1.6. Information on current litigation in which the bidder is involved. The bidder must list the 

names of contracts and details as in the table below.  

Other party Cause of dispute Amount involved 

   

   

 

1.7. Proposed program (work method and schedule) descriptions, drawings, and charts, as 

necessary, to comply with the requirements of the bidding documents must be attached to the 

bidder’s technical proposal. 
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BIDDER’S QUALIFICATION WITHOUT PRE-QUALIFICATION 

To establish its qualifications to perform the contract(s) the bidder shall provide the information 
requested in the corresponding Information Sheets included hereunder. 

1.1 Bidder Information Form 
 

Date: _________________ 

 

 

Bidder’s name 

In case of Joint Venture (JV), name of each member: 

Bidder’s actual or intended country of registration: 

[indicate country of Constitution] 

Bidder’s actual or intended year of incorporation: 

 

Bidder’s legal address [in country of registration]: 

 

Bidder’s authorized representative information 

Name: _____________________________________ 

Address: ___________________________________ 

Telephone/Fax numbers: _______________________ 

E-mail address: ______________________________ 

1. Attached are copies of original documents of 

 Articles of Incorporation (or equivalent documents of constitution or association), and/or 

documents of registration of the legal entity named above.  

 In case of JV, letter of intent to form JV or JV agreement. 

 In case of state-owned enterprise or institution,  documents establishing: 

 Legal and financial autonomy 

 Operation under commercial law 

 Establishing that the Bidder is not under the supervision of the Procuring Entity 

2. Included are the organizational chart, a list of Board of Directors, and the beneficial ownership. 
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1.2 Bidder’s JV Information Form 

(to be completed for each member of Bidder’s JV) 
Date: _______________ 

 

ITT No. and title: __________________ 

 

Bidder’s JV name: 

 

JV member’s name: 

 

JV member’s country of registration: 

 

JV member’s year of constitution: 

 

JV member’s legal address in country of constitution: 

 

JV member’s authorized representative information 

Name: ____________________________________ 

Address: __________________________________ 

Telephone/Fax numbers: _____________________ 

E-mail address: _____________________________ 

 

1. Attached are copies of original documents of 

 Articles of Incorporation (or equivalent documents of constitution or association), and/or registration 

documents of the legal entity named above.  

 In case of a state-owned enterprise or institution, documents establishing legal and financial autonomy, 

operation in accordance with commercial law, and that they are not under the supervision of the Procuring 

Entity.  

 

2. Included are the organizational chart, a list of Board of Directors, and the beneficial ownership. 

 

 

 

 

2. Historical Contract Non-Performance, Pending Litigation and Litigation History 
 

Bidder’s Name: ________________ 

Date: ______________________ 

JV Member’s Name_________________________ 

ITT No. and title: ___________________________ 

 

 

Non-Performed Contracts  

 Contract non-performance did not occur since 1st January 2019 

 

 Contract(s) not performed since 1st January 2019 

 

Year Non- performed 

portion of 

Contract Identification 

 
Total Contract 

Amount (current 
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contract value, currency, 

exchange rate and 

Kenya Shilling 

equivalent) 

[insert 

year] 

[insert amount 

and percentage] 

Contract Identification: [indicate complete contract name/ 

number, and any other identification] 

Name of Procuring Entity: [insert full name] 

Address of Procuring Entity: [insert street/city/country] 

Reason(s) for nonperformance: [indicate main reason(s)] 

[insert amount] 

Pending Litigation  

  No pending litigation   

  Pending litigation   

 

 

 
Year of 

dispute 

Amount in dispute 

(currency) 

Contract Identification Total Contract 

Amount (currency), 

Kenya Shilling 

Equivalent (exchange 

rate) 

  Contract Identification: _________ 

Name of Procuring Entity: ____________ 

Address of Procuring Entity: __________ 

Matter in dispute: ______________ 

Party who initiated the dispute: ____ 

Status of dispute: ___________ 

 

  Contract Identification:  

Name of Procuring Entity:  

Address of Procuring Entity:  

Matter in dispute:  

Party who initiated the dispute:  

Status of dispute:  

 

Litigation History  

  No Litigation History 

  Litigation History as indicated below. 

Year of 

award 

Outcome as 

percentage of Net 

Worth  

Contract Identification Total Contract 

Amount (currency), 

Kenya Shilling 

Equivalent 

(exchange rate) 
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[insert 

year] 

[insert percentage] Contract Identification: [indicate complete 

contract name, number, and any other 

identification] 

Name of Procuring Entity: [insert full name] 

Address of Procuring Entity: [insert 

street/city/country] 

Matter in dispute: [indicate main issues in 

dispute] 

Party who initiated the dispute: [indicate 

“Procuring Entity” or “Contractor”] 

Reason(s) for Litigation and award decision 

[indicate main reason(s)] 

[insert amount] 

 

 
 

3.1 Financial Situation and Performance 
 

Bidder’s Name: ________________ 

Date: ______________________ 

JV Member’s Name_________________________ 

 

4.4.1.  Financial Data form  

 

Type of Financial information in 

Kshs 

Historic information for previous _________years, 

______________ 

 

 Year 1 Year 2 Year 3 Year 4 Year 5 

Statement of Financial Position (Information from Balance Sheet) 

Total Assets (TA)      

Total Liabilities (TL)      

Total Equity/Net Worth (NW)      

Current Assets (CA)      

Current Liabilities (CL)      

Working Capital (WC)      

Information from Income Statement 
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Type of Financial information in 

Kshs 

Historic information for previous _________years, 

______________ 

 

 Year 1 Year 2 Year 3 Year 4 Year 5 

Total Revenue (TR)      

Profits Before Taxes (PBT)      

Cash Flow Information  

Cash Flow from Operating 

Activities 

     

 

 
 

4.4.2  Sources of Finance 
 

Specify sources of finance to meet the cash flow requirements on works currently in progress and for future 

contract commitments. 

 

No. Source of finance Amount (Kenya Shilling equivalent) 

1 
 

 

 

2 
 

 

 

3 
 

 

 

 

4.4.3  Financial documents 
 

The Bidder and its parties shall provide copies of financial statements for the last three most recent financial years. 

The financial statements shall: 

(a)  reflect the financial situation of the Bidder or in case of JV member, and not an affiliated entity 

(such as parent company or group member). 

(b) be independently audited or certified in accordance with local legislation. 

(c) be complete, including all notes to the financial statements. 

(d) correspond to accounting periods already completed and audited. 
 Attached are copies of financial statements4  for the ____________years required above; and complying 

with the requirements 

                                            
4 If the most recent set of financial statements is for a period earlier than 12 months from the date of Tender, the 

reason for this should be justified. 
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3.2 Average Annual Construction Turnover 

 

Bidder’s Name: ________________ 

Date: ______________________ 

JV Member’s Name_________________________ 

ITT No. and title: ___________________________ 

 

 Annual turnover data (construction only) 

Year Amount  

Currency 

Exchange rate Kenya Shilling equivalent 

[indicate year] [insert amount and indicate 

currency] 

  

    

    

    

    

Average 

Annual 

Construction 

Turnover  

   

 

 

 
 

3.3 Financial Resources 

 

Specify proposed sources of financing, such as liquid assets, unencumbered real assets, lines of credit, and other 

financial means, net of current commitments, available to meet the total construction cash flow demands of the 

subject contract or contracts as specified in Section III, Evaluation and Qualification Criteria 

 

Financial Resources 

No. 
Source of financing Amount (Kenya Shilling 

equivalent) 

1 
 

 

 

2 
 

 

 

3 
 

 

 

 
 

 

 

 

 
 

 

3.4 Current Contract Commitments / Works in Progress 
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Bidders and each member to a JV should provide information on their current commitments on all contracts that 

have been awarded, or for which a letter of intent or acceptance has been received, or for contracts approaching 

completion, but for which an unqualified, full completion certificate has yet to be issued. 

 

Current Contract Commitments 

 

 

4.1 General Construction Experience 
 

Bidder’s Name: ________________ 

Date: ______________________ 

JV Member’s Name_________________________ 

 

 

Page _______________of ______________pages 

 

Starting 

 

Year 

Ending 

Year 

Contract Identification Role of 

Bidder 

  Contract name: ____________________ 

Brief Description of the Works performed by the 

Bidder: _____________________________ 

Amount of contract: ___________________ 

Name of Procuring Entity: ____________________ 

Address: _____________________________ 

 

  Contract name: _________________________ 

Brief Description of the Works performed by the 

Bidder: _____________________________ 

Amount of contract: ___________________ 

Name of Procuring Entity: ___________________ 

Address: _________________________ 

 

  Contract name: ________________________ 

Brief Description of the Works performed by the 

Bidder: __________________________ 

Amount of contract: ___________________ 

Name of Procuring Entity: ___________________ 

Address: _________________________ 

 

N

o

. 

Name of 

Contract 

Procuring Entity’s 

Contact Address, Tel,  

Value of Outstanding Work 

[Current Kenya Shilling 

/month Equivalent] 

Estimated 

Completion 

Date 

Average Monthly 

Invoicing Over Last Six 

Months 

[Kenya Shilling /month)] 

1      

2      

3      

4      

5      
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4.1 (a) Specific Construction and Contract Management Experience 

 

Bidder’s Name: ________________ 

Date: ______________________ 

JV Member’s Name_________________________ 

 

 

Similar Contract No. 

 
Information 

Contract Identification  

Award date  

Completion date  

Role in Contract 

 

Prime 

Contractor  

Member in  

JV  

 

Management 

Contractor 

 

Sub-

contractor 

 

Total Contract Amount  Kenya Shilling 

If member in a JV or sub-contractor, 

specify participation in total Contract 

amount 

   

Procuring Entity's Name:  

Address: 

Telephone/fax number 

E-mail: 

 

 

4.2 (a) (cont.) Specific Construction and Contract Management Experience (cont.) 

 

Similar Contract No. 

 
Information 

Description of the similarity in accordance 

with Sub-Factor 4.2(a) of Section III: 
 

1.  Amount  

2. Physical size of required works 

items 
 

3.  Complexity  

4.  Methods/Technology  

5.  Construction rate for key activities  

6.  Other Characteristics  
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4.2 (b) Construction Experience in Key Activities 
 

Bidder’s Name: ________________ 

Date: ___________________ 

Bidder’s JV Member Name: __________________ 

Sub-contractor's Name5 : ________________ 

 

All Sub-contractors for key activities must complete the information in this form  

 

1. Key Activity No One: _ 

_______________________ 
 Information 

Contract Identification  

Award date  

Completion date  

Role in Contract 

 

Prime 

Contractor 

 

Member in  

JV  

 

Management 

Contractor 

 

Sub-contractor  
 

Total Contract Amount  Kenya Shilling 

Quantity (Volume, number or rate of 

production, as applicable) performed under 

the contract per year or part of the year 

 

Total quantity in 

the contract 

(i) 

Percentage  

participation 

(ii) 

Actual 

Quantity 

Performed  

(i) x (ii)  

Year 1    

Year 2    

Year 3    

Year 4    

Procuring Entity’s Name:   

Address: 

Telephone/fax number 

E-mail: 

 

 

 

 

                                            
5 If applicable 

 Information 

Description of the key activities in 

accordance with Sub-Factor 4.2(b) of Section 

III: 
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QUALIFICATION FORM SUMMARY  

The employer will use the following criteria to carry out evaluation.  

1 2 3  4 5 

Item 

No. 

Qualification 

Subject 

Qualification Requirement Document To be 

Completed by 

Tenderer 

For Procuring 

Entity’s Use 

(Qualification 

met or Not 

Met) 

1 Nationality  Bidder’s 

information and 

joint venture 

information forms  

 

2 Tax Obligations 

for Kenyan 

Tenderers 

Has produced a current tax clearance 

certificate or tax exemption certificate 

issued by the Kenya Revenue 

Authority  

Form of Tender  

3 Conflict of 

Interest 

No conflicts of interest Form of Tender  

4 PPRA 

Eligibility 

Not having been declared ineligible Form of Tender  

5 Goods, 

equipment and 

services to be 

supplied under 

the contract 

To have their origin in any country that 

is not determined ineligible 

Bidder’s 

information and 

joint venture 

information forms 

 

6 History of Non-

Performing 

Contracts 

Non-performance of a contract did not 

occur as a result of contractor default 

since 1st January 2019 

Historical 

Contract Non-

Performance, 

Pending 

Litigation and 

Litigation History 

 

7 Pending 

Litigation 

 

Tender’s financial position and 

prospective long-term profitability still 

sound according to criteria established 

and assuming that all pending litigation 

will NOT be resolved against the 

Tenderer. 

Historical 

Contract Non-

Performance, 

Pending 

Litigation and 

Litigation History 
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1 2 3  4 5 

Item 

No. 

Qualification 

Subject 

Qualification Requirement Document To be 

Completed by 

Tenderer 

For Procuring 

Entity’s Use 

(Qualification 

met or Not 

Met) 

8 Litigation 

History 

No consistent history of court/arbitral 

award decisions against the Tenderer 

since 1st January 2019 

Historical 

Contract Non-

Performance, 

Pending 

Litigation and 

Litigation History 
 

 

9 Financial 

Capabilities 

(i) The Tenderer shall demonstrate 

that it has access to, or has 

available, liquid assets, 

unencumbered real assets, lines of 

credit, and other financial means 

(independent of any contractual 

advance payment) sufficient to 

meet the construction cash flow 

requirements estimated as Kenya 

Shillings  

Lot 1.- 2,250,000/= 

Lot 2.- 2,250,000/= 

Lot 3. -5,450,000/= 

equivalent for the subject contract(s) 

net of the Tenderer’s other 

commitments. 

(ii) The Tenderers shall also 

demonstrate, to the satisfaction of the 

Procuring Entity, that it has adequate 

sources of finance to meet the cash 

flow requirements on works currently 

in progress and for future contract 

commitments. 

(iii) The audited balance sheets or, if 

not required by the laws of the 

Tenderer’s country, other financial 

statements acceptable to the Procuring 

Entity, for the last Three years shall be 

submitted and must demonstrate the 

current soundness of the Tenderer’s 

Financial Situation 

and Performance 

, with attachments 

of latest THREE 

audited accounts as 

per financial period 
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1 2 3  4 5 

Item 

No. 

Qualification 

Subject 

Qualification Requirement Document To be 

Completed by 

Tenderer 

For Procuring 

Entity’s Use 

(Qualification 

met or Not 

Met) 

financial position and indicate its 

prospective long-term profitability. 

9 Average 

Annual 

Construction 

Turnover 

Minimum average annual construction 

turnover of Kenya Shillings 

12,000,000/= for lot 1, 12,000,000/= 

for lot 2 and 30,000,000/= for lot 

3equivalent calculated as total certified 

payments received for contracts in 

progress and/or completed within the 

last three years, divided by three years 

Form FIN – 3.2 

Average Annual 

Construction 

Turnover form 

 

 

 

10 General 

Construction 

Experience 

Experience under construction 

contracts in the role of prime 

contractor, JV member, sub-contractor, 

or management contractor for at least 

the last three years, starting 1st January 

2019 

General Construction 

Experience 

 Form  

 Experience 

 

11 Specific 

Construction & 

Contract 

Management 

Experience 

A minimum number of three similar 

contracts specified below that have 

been satisfactorily and substantially 

completed as a prime contractor, joint 

venture member, management 

contractor or sub-contractor between 

1st January 2019 and tender 

submission deadline i.e. three (3) 

contracts, each of minimum value 

Kenya shillings 5,000,000/= 

equivalent. 

[In case the Works are to be tender as 

individual contracts under multiple 

contract procedure, the minimum 

number of contracts required for 

purposes of evaluating qualification 

shall be selected from the options for 

award 

The similarity of the contracts shall be 

based on the following: [Scope of 

Works, specify the minimum key 

Specific 

Construction and 

Contract 

Management 

Experience 

Form 
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1 2 3  4 5 

Item 

No. 

Qualification 

Subject 

Qualification Requirement Document To be 

Completed by 

Tenderer 

For Procuring 

Entity’s Use 

(Qualification 

met or Not 

Met) 

requirements in terms of physical size, 

complexity, construction method, 

technology and/or other characteristics 

including part of the requirements that 

may be met by specialized 

subcontractors,] 
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Section V (C). Bid Security Format 

 

Whereas, [name of bidder] (hereinafter called “the bidder”) has submitted his bid dated [date] for the 

construction of [name of contract and procurement number] (hereinafter called “the bid”). 

 

Know all people by these presents that We [name of bank] of [name of country] having our registered 

office at [address] (hereinafter called “the bank”) are bound unto [name of employer] (hereinafter 

called “the employer”) in the sum of [amount]6 for which payment well and truly to be made to the 

said employer, the bank binds itself, its successors, and assigns by these presents. 

 

Sealed with the common seal of the said bank this [day] day of [month], [year]. The conditions of this 

obligation are: 

1. If, after bid opening, the bidder withdraws his bid during the period of bid validity specified in the 

form of bid; or 

 

2. If the bidder having been notified of the acceptance of his bid by the employer during the period of 

bid validity: 

 

a. Fails or refuses to execute the form of agreement in accordance with the Instructions to 

bidders, if required; or 

b. Fails or refuses to furnish the performance security, in accordance with the instruction to 

bidders; or 

c. Does not accept the correction of the bid price pursuant to clause 24, 

 

We undertake to pay to the employer up to the above amount upon receipt of his first written demand, 

without the employer’s having to substantiate his demand, provided that in his demand the employer 

will note that the amount claimed by him is due to him owing to the occurrence of one or any of the 

three conditions, specifying the occurred condition or conditions. 

 

This guarantee will remain in force up to and including [date] the date 28 days after the deadline for 

submission of bids as stated in the Instructions to bidders or as it may be extended by the employer, 

notice of which extension(s) to the bank is hereby waived. Any demand in respect of this guarantee 

should reach the bank not later than the above date. 

 

This guarantee is subject to the Uniform Rules for Demand Guarantees, 2010 Revision, ICC 

Publication No. 758, except that the supporting statement requirement of Article 15(a) is hereby 

excluded and as may otherwise be stated above. 

 

Date    Signature of the Bank       

 

Witness     Seal         

                                            
6The bidder should insert the amount of the guarantee in words and figures This figure should be the same as 
shown in clause 14.1 of the Instructions to Bidders.  
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[Signature, name, and address] 
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Section V (D). Bid Securing Declaration Form 

 

[The bidder shall fill in this form in accordance with the instructions indicated.] 

 

 

Date: [date (as day, month and year)] 

Bid No.: [number of RFB process] 

Alternative No.: [insert identification No if this alternatives are permitted and this bid for an 

alternative] 

 

To: [complete name of employer] 

 

We, the undersigned, declare that:  

We understand that, according to your conditions, bids must be supported by a bid-securing 

declaration. 

We accept that we will automatically be suspended from being eligible for bidding or submitting 

proposals in any contract with the employer for the period of time of [number of months or years] 

starting on [date], if we are in breach of our obligation(s) under the bid conditions, because we: 

a. Have withdrawn our bid during the period of bid validity specified in the letter of bid; or 

b. Having been notified of the acceptance of our bid by the employer during the period of bid 

validity, (i) fail or refuse to sign the contract; or (ii) fail or refuse to furnish the performance 

security, if required, in accordance with the ITB. 

We understand this bid securing declaration shall expire if we are not the successful bidder, upon the 

earlier of (i) our receipt of your notification to us of the name of the successful bidder; or (ii) twenty-

eight days after the expiration of our bid. 

Name of the bidder*      

Name of the person duly authorized to sign the bid on behalf of the bidder**   

Title of the person signing the bid          

Signature of the person named above         

Date signed         day of    ,   

*: In the case of the bid submitted by joint venture specify the name of the joint venture as bidder 

**: Person signing the bid shall have the power of attorney given by the bidder attached to the bid 

 

 [Note: In case of a joint venture, the bid-securing declaration must be in the name of all members to 

the joint venture that submits the bid.] 
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Section V (E). Technical Proposal Documents to be Submitted by the 

Bidder 

 

 

- Key Personnel Schedule (Resume and Declaration Key Personnel) as required by the Employer 

in Section IV-Qualification and Evaluation Criteria. 

 

- Contractor’s Equipment as required by the Employer in Section IV-Qualification and 

Evaluation Criteria. 

 

- Site Organization 

 

- Method Statement including ES Management Strategies and Implementation Plans 

 

- Mobilization Schedule 

 

- Construction Schedule 

 

- Code of Conduct of Contractor’s Personnel 
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Key Personnel Schedule 
 

Bidders should provide the names and details of the suitably qualified key personnel to perform the 

contract. The data on their experience should be supplied using the form PER-2 below for each 

candidate.  

 

Key Personnel 

1.  Title of position:Project manager 

 Name of candidate: 

 
Duration of 

appointment: 

[insert the whole period (start and end dates) for which this position will 

be engaged] 

 
Time commitment for 

this position: 

[insert the number of days/week/months/ that has been scheduled for this 

position] 

 

Expected time 

schedule for this 

position: 

[insert the expected time schedule for this position (e.g. attach high level 

Gantt chart] 

2.  Title of position: SITE AGENT 

 Name of candidate: 

 
Duration of 

appointment: 

[insert the whole period (start and end dates) for which this position will 

be engaged] 

 
Time commitment for 

this position: 

[insert the number of days/week/months/ that has been scheduled for this 

position] 

 

Expected time 

schedule for this 

position: 

[insert the expected time schedule for this position (e.g. attach high level 

Gantt chart] 

3.  Title of position :MACHINE OPERATOR 

 Name of candidate: 

 
Duration of 

appointment: 

[insert the whole period (start and end dates) for which this position will 

be engaged] 

 
Time commitment for 

this position: 

[insert the number of days/week/months/ that has been scheduled for this 

position] 

 

Expected time 

schedule for this 

position: 

[insert the expected time schedule for this position (e.g. attach high level 

Gantt chart] 

4.  Title of position:any other  

 Name of candidate: 
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Duration of 

appointment: 

[insert the whole period (start and end dates) for which this position will 

be engaged] 

 
Time commitment for 

this position: 

[insert the number of days/week/months/ that has been scheduled for this 

position] 

 

Expected time 

schedule for this 

position: 

[insert the expected time schedule for this position (e.g. attach high level 

Gantt chart] 
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Resume and Declaration 

 Key Personnel 

Name of bidder 

 

 

Position [#1]: [title of position from Form PER-1] 

Personnel 

information 
Name: Date of birth: 

 Address: E-mail: 

   

 Professional qualifications 

 Academic qualifications 

 Language proficiency: [language and levels of speaking, reading, and writing skills] 

details  

 Address of employer: 

 Telephone Contact (manager / personnel officer): 

 Fax:  

 Job title: Years with present employers: 

Summarize professional experience in reverse chronological order. Indicate particular technical and 

managerial experience relevant to the project. 

Project Role 
Duration of 

involvement 
Relevant experience 

[main project 

details] 

[role and 

responsibilities on 

the project] 

[time in role] 
[describe the experience relevant to this 

position] 
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Declaration  
 

I, the undersigned key personnel, certify that to the best of my knowledge and belief, the information 

contained in this form PER-2 correctly describes myself, my qualifications and my experience. 

I confirm that I am available as certified in the following table and throughout the expected time 

schedule for this position as provided in the bid: 

Commitment Details 

Commitment to duration of contract: 
[insert period (start and end dates) for which this Key Personnel is 

available to work on this contract] 

Time commitment: 
[insert the number of days/week/months/ that this Key Personnel 

will be engaged] 

 

I understand that any misrepresentation or omission in this form may: 

a. Be taken into consideration during bid evaluation; 

b. My disqualification from participating in the bid; 

c. My dismissal from the contract. 

 

Name of key personnel: [insert name]     

Signature: __________________________________________________________ 

Date: (day month year): _______________________________________________ 

Countersignature of authorized representative of the bidder: 

Signature: ________________________________________________________ 

Date: (day month year): __________________________________  
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Contractor’s Equipment 

The bidder shall provide adequate information to demonstrate clearly that it has the capability to meet 

the requirements for the key equipment listed in Section III Evaluation and Qualification Criteria. A 

separate form shall be prepared for each item of equipment listed, or for alternative equipment 

proposed by the bidder. The bidder shall provide all the information requested below, to the extent 

possible. Fields with asterisk (*) shall be used for evaluation. 

Type of Equipment* 

Equipment 

Information 
Name of manufacturer,  Model and power rating 

 Capacity* Year of manufacture* 

Current Status Current location 

 Details of current commitments 

Source 
Indicate source of the equipment 

  Owned  Rented  Leased  Specially manufactured 

The following information shall be provided only for equipment not owned by the bidder. 

Owner Name of owner 

 Address of owner 

Telephone Contact name and title 

Fax Telex 

Agreements Details of rental / lease / manufacture agreements specific to the project 
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Site Organization 

[insert Site Organization information] 
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Method Statement 

[insert Method Statement] 

 

In developing its Method Statement, the bidder shall have regard to the environmental and social (ES) 

provisions of the contract including those as may be more fully described in the specifications (works 

requirements) in Section X. 

The technical proposal must all present the bidder’s health and safety plans during execution of the 

works. 

  



 
 

 60 

Mobilization Schedule 

[insert Mobilization Schedule] 
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Construction Schedule 

[insert Construction Schedule] 
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Code of Conduct for Contractor’s Personnel Form 

 

Note to the Employer:  

The following minimum requirements shall not be modified. The employer may add additional 

requirements to address identified issues, informed by relevant environmental and social 

assessment. 

The types of issues identified could include risks associated with: labor influx, spread of 

communicable diseases, and Sexual Exploitation and Abuse (SEA), Sexual Harassment (SH) etc.  

Delete this box prior to issuance of the bidding documents. 

 

Note to the bidder:  

The minimum content of the code of conduct form as set out by the employer shall not be 

substantially modified. However, the bidder may add requirements as appropriate, including to take 

into account contract-specific issues/risks. 

The bidder shall initial and submit the code of conduct form as part of its bid. 

 

Code of Conduct for Contractor’s Personnel 

We are the contractor, [enter name of contractor]. We have signed a contract with [enter name of 

employer] for [enter description of the works]. These works will be carried out at [enter the Site and 

other locations where the works will be carried out]. Our contract requires us to implement measures 

to address environmental and social risks related to the works, including the risks of sexual 

exploitation, sexual abuse and sexual harassment.   

This code of conduct is part of our measures to deal with environmental and social risks related to the 

works. It applies to all our staff, laborers and other employees at the works site or other places where 

the works are being carried out. It also applies to the personnel of each subcontractor and any other 

personnel assisting us in the execution of the works. All such persons are referred to as “contractor’s 

personnel” and are subject to this code of conduct. 

This code of conduct identifies the behavior that we require from all contractor’s personnel.  

Our workplace is an environment where unsafe, offensive, abusive or violent behavior will not be 

tolerated and where all persons should feel comfortable raising issues or concerns without fear of 

retaliation. 

Required Conduct 

Contractor’s Personnel shall: 

1. Carry out his/her duties competently and diligently; 

2. Comply with this code of conduct and all applicable laws, regulations and other requirements, 

including requirements to protect the health, safety and well-being of other contractor’s personnel 

and any other person;  

3. Maintain a safe working environment including by: 

a. Ensuring that workplaces, machinery, equipment and processes under each person’s control 

are safe and without risk to health;  

b. Wearing required personal protective equipment;    
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c. Using appropriate measures relating to chemical, physical and biological substances and 

agents; and 

d. Following applicable emergency operating procedures. 

4. Report work situations that he/she believes are not safe or healthy and remove himself/herself from 

a work situation which he/she reasonably believes presents an imminent and serious danger to 

his/her life or health; 

5. Treat other people with respect, and not discriminate against specific groups such as women, 

people with disabilities, migrant workers or children; 

6. Not engage in sexual harassment, which means unwelcome sexual advances, requests for sexual 

favors, and other verbal or physical conduct of a sexual nature with other contractor’s or 

employer’s personnel; 

7. Not engage in sexual exploitation, which means any actual or attempted abuse of position of 

vulnerability, differential power or trust, for sexual purposes, including, but not limited to, 

profiting monetarily, socially or politically from the sexual exploitation of another; 

8. Not engage in sexual abuse, which means the actual or threatened physical intrusion of a sexual 

nature, whether by force or under unequal or coercive conditions;  

9. Not engage in any form of sexual activity with individuals under the age of 18, except in case of 

pre-existing marriage;  

10. Complete relevant training courses that will be provided related to the environmental and social 

aspects of the contract, including on health and safety matters, and Sexual Exploitation and Abuse 

(SEA), and Sexual Harassment (SH); 

11. Report violations of this code of conduct; and 

12. Not retaliate against any person who reports violations of this code of conduct, whether to us or the 

employer, or who makes use of the grievance mechanism for contractor’s personnel or the project’s 

Grievance Redress Mechanism.   

Raising Concerns  

 

If any person observes behavior that he/she believes may represent a violation of this code of conduct, 

or that otherwise concerns him/her, he/she should raise the issue promptly. This can be done in either 

of the following ways: 

1. Contact [enter name of the contractor’s social expert with relevant experience in handling 

gender-based violence, or if such person is not required under the contract, another individual 

designated by the contractor to handle these matters] in writing at this address [   ] or by 

telephone at [   ] or in person at [   ]; or 

2. Call [  ] to reach the contractor’s hotline (if any) and leave a message. 

 

The person’s identity will be kept confidential, unless reporting of allegations is mandated by the 

country law. Anonymous complaints or allegations may also be submitted and will be given all due 

and appropriate consideration. We take seriously all reports of possible misconduct and will 
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investigate and take appropriate action. We will provide warm referrals to service providers that may 

help support the person who experienced the alleged incident, as appropriate.  

There will be no retaliation against any person who raises a concern in good faith about any behavior 

prohibited by this code of conduct. Such retaliation would be a violation of this code of conduct.   

Consequences of violating the code of conduct 

Any violation of this code of conduct by contractor’s personnel may result in serious consequences, up 

to and including termination and possible referral to legal authorities. 

For contractor’s personnel: 

I have received a copy of this code of conduct written in a language that I comprehend.  I understand 

that if I have any questions about this code of conduct, I can contact [enter name of contractor’s 

contact person with relevant experience] requesting an explanation.   

 

Name of contractor’s personnel: [insert name]     

Signature: __________________________________________________________ 

Date: (day month year): _______________________________________________ 

 

Countersignature of authorized representative of the contractor: 

Signature: ________________________________________________________ 

Date: (day month year): ______________________________________________ 

 

Attachment 1: Behaviors constituting Sexual Exploitation and Abuse (SEA) and behaviors constituting 

Sexual Harassment (SH) 
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Attachment 1 to the Code of Conduct 

Behaviors Constituting Sexual Exploitation and Abuse (SEA) and behaviors 

Constituting Sexual Harassment (SH) 

The following non-exhaustive list is intended to illustrate types of prohibited behaviors: 

1. Examples of sexual exploitation and abuse include, but are not limited to: 

 A contractor’s personnel tells a member of the community that he/she can get them jobs 

related to the work site (e.g. cooking and cleaning) in exchange for sex. 

 A contractor’s personnel that is connecting electricity input to households says that he can 

connect women headed households to the grid in exchange for sex. 

 A contractor’s personnel rapes, or otherwise sexually assaults a member of the community. 

 A contractor’s personnel denies a person access to the site unless he/she performs a sexual 

favor.   

 A contractor’s personnel tells a person applying for employment under the contract that 

he/she will only hire him/her if he/she has sex with him/her.  

2. Examples of sexual harassment in a work context  

 Contractor’s personnel comment on the appearance of another contractor’s personnel 

(either positive or negative) and sexual desirability.  

 When a contractor’s personnel complains about comments made by another contractor’s 

personnel on his/her appearance, the other contractor’s personnel comment that he/she is 

“asking for it” because of how he/she dresses. 

 Unwelcome touching of a contractor’s or employer’s personnel by another contractor’s 

personnel.  

 A contractor’s personnel tells another contractor’s personnel that he/she will get him/her a 

salary raise, or promotion if he/she sends him/her naked photographs of himself/herself. 
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Section VI. General Conditions of Contract 
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General Conditions of Contract 
 

1. Definitions 1.1  Boldface type is used to identify defined terms. 

Activity schedule means the priced and completed activity schedule 

forming part of the bid for a lump sum contract. 

Bill of quantities means the priced and completed bill of quantities 

forming part of the bid for a unit rate contract. 

Compensation events are those defined in clause 24 hereunder. 

The completion date is the date of completion of the works as 

certified by the project manager, in accordance with sub-clause 31. 

The contract is the contract between the employer and the contractor 

to execute, complete, and maintain the works. The name and 

identification number of the contract is given in the SCC. 

The contractor is the person or corporate body whose bid to carry out 

the works has been accepted by the employer. 

The contractor’s bid is the letter of bid and priced bill of quantities or 

priced activity schedule submitted by the contractor to the employer. 

The contract price is the price stated in the letter of acceptance and 

thereafter as adjusted in accordance with the provisions of the contract. 

Dayworks are additional, varied work inputs subject to payment on a 

time basis for the contractor’s employees and equipment, in addition to 

payments for associated materials and plant. 

Days are calendar days; months are calendar months. 

A defect is any part of the works not completed in accordance with the 

contract. 

The defects liability period is the period named in the SCC and 

calculated from the completion date. 

Drawings include calculations and other information provided or 

approved by the employer for the execution of the contract. 

The employer, as specified in the SCC, is the party who employs the 

contractor to carry out the works. The name of the employer’s 

representative authorized to deal with the contractor is also given in the 

SCC. 
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The employer’s country is the country in which the employer entity 

legally resides and operates from, as named in the SCC. 

Equipment is the contractor’s machinery and vehicles brought 

temporarily to the site to construct the works. 

The Fund or IFAD means the International Fund for Agricultural 

Development. 

GCC means the general conditions of contract contained in this 

section.  

The initial contract price is the contract price listed in the employer’s 

letter of acceptance. 

Materials are all supplies, plant (electro-mechanical machinery) and 

materials including consumables, used by the contractor for 

incorporation in the works. 

The project manager is the person named in the SCC (or any other 

competent person appointed by the employer and notified to the 

contractor, to act on behalf of the employer) who is responsible for 

supervising the execution of the works and administering the contract 

The required completion date is the date on which it is required that 

the contractor shall complete the works. The required completion date 

is specified in the SCC. The completion date may be revised only by 

the employer by issuing an extension of time or an acceleration order. 

SCC means the special conditions of contract. 

The site is the area defined as such in the SCC. 

Specification means the specification of the works included in the 

contract and any modification or addition made or approved by the 

employer. 

The start date is given in the SCC. It is the latest date when the 

contractor shall commence execution of the works. It does not 

necessarily coincide with any of the site possession dates. 

A subcontractor is a person or corporate body who has a contract with 

the contractor to carry out a part of the work in the contract, which 

includes work on the site. 

Temporary works are works designed, constructed, installed and 

removed by the contractor that are needed for construction or 

installation of the works. 
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A variation is an instruction given by the project manager with the 

approval of the employer which varies the original work requirement 

or specifications. 

The works are what the contract requires the contractor to construct, 

install, and turn over to the employer, as defined in the SCC. 

SECAP means IFAD’s Environmental, Social and Climate 

Assessment Procedures. 

1.2  This shall be a “unit price contract based on priced bill of 

quantities” or a ”lump sum contract” based on priced activity 

schedule”, as specified in the SCC. 

2. Language and Law 2.1  The language of the contract and the law governing the contract 

are as provided in the SCC. 

3. Communication 3.1  Communications between parties that are referred to in these 

Conditions shall be effective only when in writing. A notice shall be 

effective only when it is delivered. 

4. Prohibited Practices 4.1  The Fund requires that all beneficiaries of IFAD funding, 

including the employer and any bidders, implementing partners, 

service providers, suppliers, sub-suppliers, contractors, sub-

contractors, consultants, sub-consultants, and any of their agents 

(whether declared or not) and personnel observe the highest standards 

of ethics during the procurement and execution of such contracts, and 

comply with IFAD’s Policy on Preventing Fraud and Corruption in its 

Activities and Operations, revised on 12 December 2018 (EB 

2018/125/R.6, hereinafter “IFAD’s Anti-Corruption Policy”).   

4.2  For the purposes of these provisions, and consistent with IFAD’s 

Anticorruption Policy, the terms set forth below are defined as follows, 

and sometimes referred to collectively as “prohibited practices”: 

(a) “Corrupt practice” is the offering, giving, receiving, or 

soliciting, directly or indirectly, of anything of value in order to 

improperly influence the actions of another party;  
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(b) “Fraudulent practice” is any act or omission, including a 

misrepresentation, that knowingly or recklessly misleads, or 

attempts to mislead, a party in order to obtain a financial or 

other benefit or to avoid an obligation;  

(c) “Collusive practice” is an arrangement between two or more 

parties designed to achieve an improper purpose, including 

improperly influencing the actions of another party;  

(d) “Coercive practice” is impairing or harming, or threatening to 

impair or harm, directly or indirectly, any party or the property 

of any party, to improperly influence the actions of that or 

another party;  

(e) “Obstructive practice” is (i) deliberately destroying, falsifying, 

altering or concealing evidence that may be material to an 

investigation by the Fund or making false statements to 

investigators in order to materially impede an investigation by 

the Fund; (ii) threatening, harassing or intimidating any party in 

order to prevent that party from disclosing its knowledge of 

matters relevant to an investigation by the Fund or from 

pursuing such an investigation; and/or (iii) the commission of 

any act intended to materially impede the exercise of the 

Fund’s contractual rights of audit, inspection and access to 

information. 

4.3  The Fund will deny approval of a proposed contract award if it 

determines that the firm or individual recommended for award, or any 

of its personnel or agents, or its sub-consultants, sub-contractors, 

service providers, suppliers, sub-suppliers and/or any of their personnel 

or agents, has, directly or indirectly, engaged in any of the prohibited 

practices in connection with an IFAD-financed and/or IFAD-managed 

activity or operation, including in competing for the contract.  

4.4   In accordance with IFAD’s Anticorruption Policy, the Fund has 

the right to sanction firms and individuals, including by declaring them 

ineligible, either indefinitely or for a stated period of time, to 

participate in any IFAD-financed and/or IFAD-managed activity or 

operation. This may include ineligibility to: (i) be awarded or 

otherwise benefit from any IFAD-financed contract, financially or in 

any other manner; (ii) be a nominated sub-contractor, consultant, 

manufacturer, supplier, sub-supplier, agent or service provider of an 

otherwise eligible firm being awarded an IFAD-financed contract; and 

(iii) receive the proceeds of any loan or grant provided by the Fund.7 

                                            
7 For the avoidance of doubt, a sanctioned party’s ineligibility to be awarded a contract shall include, without 
limitation, (i) applying for pre-qualification, expressing interest in a consultancy, and bidding, either directly or as 
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The Fund also has the right to unilaterally recognize debarments by 

any of the International Financial Institutions that are members to the 

Agreement for Mutual Enforcement of Debarment Decisions if such 

debarments meet the requirements for mutual recognition under the 

Agreement for Mutual Enforcement of Debarment Decisions. 

4.5  In addition, the Fund has the right to, at any time, declare a 

misprocurement and/or the ineligibility of any expenditures associated 

with a procurement process or contract if it determines that prohibited 

practices occurred in connection with this procurement process or 

contract and that the borrower/recipient has not taken timely and 

appropriate action, satisfactory to the Fund, to address such practices 

when they occur. 

4.6   Bidders, suppliers, consultants, contractors, and their sub-

contractors, sub-consultants, service providers, suppliers, agents and 

personnel, are required to fully cooperate with any investigation 

conducted by the Fund into possible prohibited practices, including by 

making personnel available for interviews and by providing full access 

to any and all accounts, premises, documents and records (including 

electronic records) relating to the relevant IFAD-financed and/or 

IFAD-managed operation or activity and to have such accounts, 

premises, records and documents audited and/or inspected  by auditors 

and/or investigators appointed by the Fund.  

4.7   The bidder is obliged to disclose relevant prior sanctions and 

criminal convictions and any commissions or fees paid or are to be 

paid to any agents or other party in connection with this procurement 

process or the execution of the contract. 

4.8   The bidder shall keep all records and documents, including 

electronic records, relating to this procurement process available for a 

minimum of three (3) years after notification of completion of the 

process or, in case the bidder is awarded the contract, execution of the 

contract. 

5. Prohibition of Sexual 

Harassment, Sexual 

Exploitation and 

Abuse 

5.1  The Fund requires that all beneficiaries of IFAD Funding, 

including the employer and any bidders, implementing partners, 

service providers, suppliers, sub-suppliers, contractors, sub-

contractors, consultants, sub-consultants, and any of their agents 

(whether declared or not) and personnel comply with IFAD's Policy on 

Preventing and Responding to Sexual Harassment, Sexual Exploitation 

and Abuse. For the purpose of this provision, and consistent with 

IFAD’s Policy on Preventing and Responding to Sexual Harassment, 

                                            
a nominated sub-contractor, nominated consultant, nominated manufacturer or supplier, or nominated service 
provider, in respect of such contract, and (ii) entering into an addendum or amendment introducing a material 
modification to any existing contract. 
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Sexual Exploitation and Abuse as it may be amended from time to 

time, the terms set forth below are defined as follows: 

(a) Sexual harassment means “any unwelcome sexual advance, 

request for sexual favour or other verbal, non-verbal or physical 

conduct of a sexual nature that unreasonably interferes with 

work, alters or is made a condition of employment, or creates 

an intimidating, hostile or offensive work environment. 

(b) Sexual exploitation and abuse means “any actual or attempted 

abuse of a position of vulnerability, differential power, or trust, 

for sexual purposes, including, but not limited to, profiting 

monetarily, socially or politically from the sexual exploitation 

of others (sexual exploitation); the actual or threatened physical 

intrusion of a sexual nature, whether by force or under unequal 

or coercive conditions (sexual abuse)”. 

5.2   Employers, suppliers and bidders shall take all appropriate 

measures to prevent and prohibit sexual harassment and sexual 

exploitation and abuse on the part of their personnel and subcontractors 

or anyone else directly or indirectly employed by them or any of 

subcontractors in the performance of the contract. Contractors, 

suppliers and bidders shall immediately report to the employer or 

IFAD any incidents of sexual harassment and sexual exploitation and 

abuse arising out of or in connection with the performance of the 

contract or prior to its execution, including convictions, disciplinary 

measures, sanctions or investigations. The employer may take 

appropriate measures, including the termination of the contract, on the 

basis of proven acts of sexual harassment, sexual exploitation and 

abuse arising out of or in connection with the performance of the 

contract. 

5.3  The bidder or subcontractor or supplier is required to disclose 

any relevant prior sanctions, convictions, disciplinary measures or 

criminal records. 

6. SECAP  6.1  This contract shall be implemented in a manner consistent with 

IFAD’s Social, Environmental and Climate Assessment Procedures 

(SECAP), available on https://www.ifad.org/en/secap. 

7. Sub-contracting and 

other contractors 

7.1  The contractor may subcontract with the approval of the project 

manager, but may not assign the contract without approval of the 

employer in writing. Subcontracting shall not alter the contractor’s 

obligations. Not more than the percentage of the works value indicated 

in the SCC may be sub-contracted to registered contractors. The 

contractor shall cooperate and share the site with other contractors, 

public authorities, utilities, and the employer. 

https://www.ifad.org/en/secap
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8. Personnel and 

Labour Requirements 

8.1  The contractor shall employ the key personnel named in the 

schedule of key personnel, referred to in the SCC, to carry out the 

functions stated in the schedule. Replacement of such personnel must 

be approved by the project manager. The project manager will approve 

any proposed replacement of key personnel only if their relevant 

qualifications and abilities are substantially equal to or better than 

those of the personnel listed in the schedule. 

8.2  If the project manager asks the contractor to remove a person 

who is a member of the contractor’s staff or work force, stating valid 

reasons including breach of the code of conduct, the contractor shall 

ensure that the person leaves the site within 72 hours and has no further 

connection with the work in the contract. 

8.3  The contractor shall provide and employ on the site for the 

execution of the works such skilled, semi-skilled and unskilled labor as 

is necessary for the proper and timely execution of the contract. The 

contractor shall provide the contractor’s personnel information and 

documentation that are clear and understandable regarding their terms 

and conditions of employment. The information and documentation 

shall set out their rights under relevant labor laws applicable to the 

contractor’s personnel (which will include all ILO core labour 

standards: prohibition of child labour and worst forms of child labour, 

forced labour, non-discrimination, freedom of association and 

collective bargaining), including their rights related to hours of work, 

wages, overtime, compensation and benefits, as well as those arising 

from any requirements in the specifications. The contractor’s personnel 

shall be informed when any material changes to their terms or 

conditions of employment occur. 

9. Contractor’s and 

Employer’s Risks 

9.1  From the starting date until the defects liability certificate has 

been issued, the risks of personal injury, death, and loss of or damage 

to property (including, without limitation, the works, materials, and 

equipment) which are not employer’s risks are contractor’s risks. 

9.2  From the start date until the defects liability certificate has been 

issued, the following are employer’s risks: 

(a) The risk of personal injury, death, or loss of or damage to 

property (excluding the works, plant, materials, and 

equipment), which are due to 

(i) Use or occupation of the site by the works or for the 

purpose of the works, which is the unavoidable result of 

the works or 
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(ii) Negligence, breach of statutory duty, or interference 

with any legal right by the employer or by any person 

employed by or contracted to him except the contractor. 

(b) The risk of damage to the works, plant, materials, and 

equipment to the extent that it is due to a fault of the employer 

or in the employer’s design, or due to war or radioactive 

contamination directly affecting the country where the works 

are to be executed. 

9.3  From the completion date until the defects liability certificate 

has been issued, the risk of loss of or damage to the works, plant, and 

materials is an employer’s risk except loss or damage due to 

(a) A defect which existed on the completion date, 

(b) An event occurring before the completion date, which was not 

itself an employer’s risk, or 

(c) The activities of the contractor on the site after the completion 

date. 

10.  Insurance 10.1  The contractor shall provide, in the joint names of the employer 

and the contractor, insurance cover from the start date to the end of the 

defects liability period, in the amounts stated in the SCC, for the 

following events which are due to the contractor’s risks: 

(a) Loss of or damage to the works, equipment and materials; 

(b) Loss of or damage to property (except the works, materials and 

equipment) in connection with the contract; and 

(c) Personal injury or death and third-party liability. 

10.2  Policies and certificates for insurance shall be delivered by the 

contractor to the project manager for approval within 15 days of receipt 

by the contractor of the employer’s letter of acceptance. All such 

insurance shall provide for compensation required to rectify the loss or 

damage incurred. If the contractor fails to provide the required 

certificates, the contract shall be considered as annulled. However, the 

employer at its discretion may decide to extend the period for 

submission of insurance certificates or take out the insurance and 

deduct the cost of premiums from the contractor’s earnings. 

10.3  Alterations to the terms of an insurance shall not be made 

without the approval of the employer. 
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11. Contractor to 

construct the works 

11.1  The contractor shall construct and install the works in 

accordance with the specifications and drawings. 

12. The works to be 

completed by the 

completion date 

12.1  The contractor shall be given access to the site by the site 

possession date indicated in the SCC. The contractor shall commence 

execution of the works by the start date indicated in the SCC and shall 

carry out the works in accordance with the program submitted by the 

contractor, as updated with the approval of the project manager, and 

complete them by the required completion date. 

13. Safety  13.1  The contractor shall be responsible for the safety of all activities 

on the site and shall appoint a health and safety officer if so prescribed 

in the schedule of the contractor’s key personnel. 

13.2  The contractor shall report immediately to the project manager 

any health and safety incidents, accidents, injuries that require 

treatment and all fatalities. 

14. Program 14.1  Within the time stated in the SCC, the contractor shall submit to 

the project manager for its no-objection a program showing the general 

methods, arrangements, order, and timing for all the activities for 

construction of the works. The contractor shall update the program at 

intervals no longer than the period stated in the SCC. The project 

manager’s non-objection to the program shall not alter the contractor’s 

obligations. The contractor may revise the program and submit it to the 

project manager again at any time. A revised program shall show the 

effect of variations and compensation events. 

15. Extension of the 

completion date 

15.1  The project manager shall extend the completion date if a 

compensation event occurs or a variation is issued which makes it 

impossible for completion to be achieved by the required date without 

the contractor taking steps to accelerate the remaining work, which 

would cause the contractor to incur additional cost. 

16. Delays ordered by the 

project manager 

16.1  The project manager may instruct the contractor to delay the 

start or progress of any activity within the works. Delays or suspension 

of work by the project manager which increase the contractor’s costs 

shall be subject to equitable adjustments by the employer. 

17. Early warning 17.1  The contractor shall inform the project manager at the earliest 

opportunity of specific likely future events or circumstances that may 

adversely affect the quality of the work, increase the contract price or 

delay the execution of the works. The project manager may require the 

contractor to provide an estimate of the expected effect of the future 

event or circumstance on the contract price and completion date. The 

estimate shall be provided by the contractor as soon as reasonably 

possible. 
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17.2  The contractor shall cooperate with the project manager in 

making and considering proposals for how the effect of such an event 

or circumstance can be avoided or reduced by anyone involved in the 

works and in carrying out any resulting instruction of the project 

manager. 

18. Correction of defects 18.1  The project manager shall give notice to the contractor of any 

defects before the end of the defects liability period, which begins at 

completion, and is defined in the SCC. The defects liability period 

shall be extended for as long as defects remain to be corrected. 

18.2  Every time notice of a defect is given, the contractor shall 

correct the notified defect within the length of time specified by the 

project manager in the aforementioned notice. 

19. Uncorrected defects 19.1  If the contractor has not corrected a defect within the time 

specified in the project manager’s notice, the project manager will 

assess the cost of having the defect corrected, and the contractor shall 

pay this amount, or the employer shall recuperate these amounts by 

deduction from the amounts due to the contractor. 

20. Bill of quantities 20.1  The bill of quantities (in the case of a lump-sum contract this 

entire clause 20 shall be replaced with a new clause as indicated in the 

SCC) shall contain items for the construction, installation, testing, and 

commissioning of the works to be done by the contractor.  

20.2  The bill of quantities is used to calculate the contract price. The 

contractor is paid for the quantity of the work actually done at the rate 

of the bill of quantities for each item. 

21. Changes in the 

quantities 

21.1  If the final quantity of the work done differs from the quantity in 

the bill of quantities for the particular item by more than 25 percent, 

provided the change exceeds 1 percent of the initial contract price, the 

project manager shall adjust the unit rate upwards or downwards for 

this item commensurate with the impact of the change on the 

contractor’s cost. (For lump- sum contracts, this clause shall be 

substituted by a new clause as indicated in SCC). 

22. Payment certificates 22.1  The contractor shall submit to the project manager monthly 

statements of the estimated value of the work executed less the 

cumulative amount certified previously. 

22.2  The project manager shall check the contractor’s executed work 

and certify the amount to be paid to the contractor. 

22.3  The value of work executed shall be determined by the project 

manager. 
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22.4  The value of work executed shall comprise the value of the 

quantities of the items in the bill of quantities completed. (For lump 

sum contracts, this clause shall be substituted by a new clause as 

indicated in the SCC). 

22.5  The value of work executed shall include the valuation of 

variations and compensation events. 

23. Payments 23.1  Payments shall be adjusted for deductions of the advance 

payments and retention. The employer shall pay the contractor the 

amounts certified by the project manager within 45 days of the date of 

each certificate submitted by the contractor. If the employer makes a 

late payment, the contractor shall be paid interest on the late payment 

in the next payment. Interest shall be calculated from the date by which 

the payment should have been made, up to the date when the late 

payment is made, at the rate of interest prevailing at the local banks for 

construction loans. 

23.2  Items of the works for which no rate or price has been entered in 

the bill of quantities shall not be paid for by the employer and shall be 

deemed covered by other rates and prices in the contract. 

24. Compensation events 24.1  The following shall be compensation events: 

(a) The employer does not give access to a part of the site by the 

site possession date stated in the SCC. 

(b) The project manager orders a delay or does not issue drawings, 

specifications, or instructions required for execution of works 

on time. 

(c) The project manager instructs the contractor to uncover or to 

carry out tests upon completed work, which is then found to 

have no defects. 

(d) Other contractors, public authorities, utilities, or the employer 

cause delay or extra cost to the contractor. 

(e) The advance payment is delayed. 

(f) The project manager unreasonably delays issuing a certificate of 

completion. 

(g) Any other events as stipulated in the SCC. 

If such an event occurs, then the contract price shall be equitably 

adjusted. 
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25. Tax 25.1  The contractor is liable for all taxes in accordance with the laws 

of the employer’s country. However, the project manager shall adjust 

the contract price if taxes, duties, and other levies are changed between 

the date 28 days before the submission of bids for the contract and the 

date of the last completion certificate. The adjustment shall be the 

change in the amount of tax payable by the contractor, provided such 

charges are already not reflected in the contract price. 

26. Liquidated damages 26.1  The contractor shall pay liquidated damages to the employer at 

the rate per day stated in the SCC for each day that the completion date 

is later than the required completion date. The total amount of 

liquidated damages shall not exceed the ceiling amount defined in the 

SCC. The employer may deduct liquidated damages from any 

payments due to the contractor. Payment of liquidated damages shall 

not affect the contractor’s liabilities. 

27. Advance payments 27.1  The employer shall make advance payment to the Contractor in 

the amounts stated in the SCC after the contractor has: 

(i) Delivered to the site construction equipment and/or materials for 

initiating the works, and  

(ii) Submitted the advance payment guarantee. 

27.2  The contractor is to use the advance payment only to pay for 

equipment, materials and other expenses required specifically for 

carrying out the works. The contractor shall demonstrate that the 

advance payment has been used in this way by supply of copies of 

invoices or other documents to the project manager. 

27.3  The advance payment shall be repaid by deducting proportionate 

amounts from payments otherwise due to the contractor. Full recovery 

of the advance payment shall be made by the time 75% of the value of 

the works have been certified for payment by the project manager. 

28. Retention money 28.1  An amount, specified in the SCC, will be retained from each 

payment to the contractor as a safeguard for ensuring satisfactory 

performance of the work. This money will be paid out to the contractor 

upon fulfilment of the contractor’s contractual obligations i.e. within 

15 days of the issue by the project manager of the defects liability 

certificate. Subject to the approval by the employer, the retention 

money can be released to the contractor at the time of issue of the 

certificate of completion of the works against submission by the 

contractor of an unconditional bank guarantee covering the full amount 

of the retention money. 
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29. Dayworks 29.1  If applicable, the dayworks rates in the contractor’s bid shall be 

used for small additional amounts of work only when the project 

manager has given written instructions in advance for additional work 

to be paid for in that way. 

29.2  All work to be paid for as dayworks shall be recorded by the 

contractor on forms approved by the project manager. Each completed 

form shall be verified and signed by the project manager within two 

days of the work being done. 

29.3  The contractor shall be paid for dayworks as work is performed 

subject to obtaining signed dayworks forms. 

30. Cost of repairs 30.1  Loss or damage to the works or materials to be incorporated in 

the works between the start date and the end of the defects liability 

periods shall be remedied by the contractor at the contractor’s cost if 

the loss or damage arises from the contractor’s risks, acts or omissions. 

31. Completion and 

taking over 

31.1  The contractor shall request the project manager to issue a 

certificate of completion of the works, and the project manager will 

issue such a certificate when it determines that the works are 

satisfactorily completed. The employer shall take over the site and the 

works within seven days of the project manager’s issuing of a 

certificate of completion. 

32. Final account 32.1  The contractor shall supply the project manager with a detailed 

account of the total amount that the contractor considers payable under 

the contract before the end of the defects liability period. The project 

manager shall issue a defects liability certificate and certify any final 

payment that is due to the contractor within 45 days of receiving the 

contractor’s account if it is correct and complete. If it is not, the project 

manager shall issue within 30 days a schedule that states the scope of 

the corrections or additions that are necessary. If the final account is 

still unsatisfactory after is has been resubmitted, the project manager 

shall decide on the amount payable to the contractor and issue a 

payment certificate. 

33. Termination action 33.1  The employer or the contractor may terminate the contract if the 

other party causes a fundamental breach of the contract. 

33.2  Fundamental breaches of contract shall include, but shall not be 

limited to, the following: 

(a) The contractor stops work for 21 days when no stoppage of 

work is shown on the current Program and the stoppage has not 

been authorized by the project manager; 
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(b) The project manager instructs the contractor to delay the 

progress of the works, and the instruction is not withdrawn 

within 30 days and no agreement is reached on payments due 

contractor for cost of delay; 

(c) The employer or the contractor is made bankrupt or goes into 

liquidation other than for a reconstruction or amalgamation; 

(d) A payment certified by the project manager is not paid by the 

employer to the contractor within 60 days of the date of the 

project manager’s certificate; 

(e) The project manager gives notice that failure to correct a 

particular defect is a fundamental breach of contract and the 

contractor fails to correct it within 30 days from the date of 

such notice issued by the project manager; 

(f) The contractor has delayed the completion of the works by the 

number of days for which the maximum amount of liquidated 

damages can be paid, as defined in the SCC. 

(g) The employer determines that the contractor, or any of its sub-

contractors, sub-consultants, suppliers, personnel or any agent 

or affiliate of any of them has, directly or indirectly, engaged in 

prohibited practices pursuant to GCC 4. 

33.3  When either party to the contract gives notice of a breach of 

contract to the project manager for a cause other those listed under sub-

clause 33.2 above, the project manager shall decide whether the breach 

is fundamental or not. 

33.4  Notwithstanding the above, the employer may terminate the 

contract for convenience by giving the contractor a thirty-day notice in 

writing. 

33.5  If the contract is terminated, the contractor shall stop work 

immediately, make the site safe and secure, and leave the site within 15 

days of the completion of the notice period. 

34. Payment upon 

termination 

34.1  If the contract is terminated because of a fundamental breach of 

contract by the contractor, the project manager shall issue a certificate 

for the value of the work done and materials ordered less advance 

payments received up to the date of the issue of the certificate and less 

the percentage to apply to the value of the work not completed, as 

indicated in the SCC. Additional liquidated damages shall not apply. If 

the total amount due to the employer exceeds any payment due to the 

contractor, the difference shall be a debt payable to the employer. 
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34.2  If the contract is terminated for the employer’s convenience or 

because of a fundamental breach of contract by the employer, the 

project manager shall issue a certificate for the value of the work done, 

materials ordered, the reasonable cost of removal of equipment, 

repatriation of the contractor’s personnel employed solely on the 

works, and the contractor’s costs of protecting and securing the works, 

and less advance payments received up to the date of the certificate. 

35. Property 35.1  All materials and construction equipment on the site, plant, 

temporary works, and works shall be deemed to be the property of the 

employer if the contract is terminated because of the contractor’s 

default. 

36. Release from 

performance 

36.1  If the contract is frustrated by the outbreak of war or by any 

other event entirely outside the control of either the employer or the 

contractor, the project manager shall certify that the contract has been 

frustrated. The contractor shall make the site safe and stop work as 

quickly as possible after receiving this certificate and shall be paid for 

all work carried out before receiving it and for any work carried out 

afterwards for which an agreement has been reached. 

37. Resolution of disputes 37.1  The employer and the contractor shall make every effort to 

resolve amicably by direct informal negotiation any disagreement or 

dispute arising between them under or in connection with the contract. 

If after thirty (30) days from the commencement of such informal 

negotiations, the employer and the contractor have been unable to 

resolve amicably a contract dispute, either party may require that the 

dispute be referred to arbitration in accordance with the law governing 

the contract. The place where arbitration will take place will be stated 

in the SCC. 

38. Performance security 38.1  The performance security shall be provided to the employer no 

later than the date specified in the letter of acceptance and shall be 

issued in the amount specified in the SCC, in a form and by a bank 

acceptable to the employer, and denominated in the types and 

proportions of the currencies in which the contract price is payable. 

The performance security shall be valid until a date 28 days from the 

date of issue of the defects liability certificate. 
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Section VII. Specific Conditions of Contract (SCC) 
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Special Conditions of Contract 
GCC Clause 

Number 
SCC 

1.1 Insert in the SCC the following definitions: 

 

“Contract: The name and procurement number of the contract are  

   [name and number of contract]. 

 

“Defects liability period: the defects liability period is 6 months  

 

“Employer: the employer is Upper Tana Catchment Natural Resources 

Management Project. 

  

The employer’s country is Kenya  

 

“Required completion date: The intended completion date shall be  

  [insert date].” [If different dates are specified for completion of 

the works by section (“sectional completion”), these dates should be listed 

here.] 

 

“Project manager: The project manager is Water Resources Coordinator P.o 

box 996 Embu. 

 

“Site: the site is located at Tharaka-Nithi county    [insert 

location address] and is defined in drawing Nos.    

 [insert drawing numbers] attached.” 

 

“Start date: the start date shall be    [insert date]” 

 “Works: the works consist of: construction of 4,000m3Makanyanga 

earth dam, construction upendo rock catchment and 225m3 storage tank  and 

construction of  rain water harvesting structues and  14,000m3 water pan in 

Tharaka University college 

1.2 Select one of the following options: 

1. This contract shall be a unit priced contract based on priced bills of 

quantities 

  

2.1 The language of the contract is English.The governing law is the law of the 

employer’s country. 

7.1 Maximum allowable percentage for sub-contracting is ……………….% of the 

value of the contract price/works. 
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8.1 The schedule of key personnel are: [select as appropriate] 

1. Project Site Manager 

2. Site agent  

3. Plant operators 

•. 

10.1 The minimum insurance covers shall be: 

(a) The minimum insurance cover for the loss of or damage to the works, 

equipment and materials shall be 110%  [iwith a maximum 

deductible for each insurance claim of  [insert amount] 

(b) The minimum insurance cover for loss of or damage to property (except 

the works, plant, materials and equipment) is    

 [insert amount] with a maximum deductible of   

 [insert amount] 

(c) The minimum insurance cover for personal injury or death and third-

party liability is [insert amount] with no deductible. 

12.1 The site possession date shall be      

[If the site is made available by section, the different dates or periods should be 

listed here.] 

The start date is:   [insert date]. 

14.1 The period for submission of the program is [number] days from the date of 

signature of agreement.  

The period between the program updates is [number] days. 

20 In the case of lump sum contracts, clause 20 shall be replaced by the following 

new clause as follows: 

 

Clause 20: Activity Schedule 

 

20.1 The activity schedule shall contain all items for the construction, 

installation, testing, and commissioning of the works to be done by the 

contractor.  

 

20.2 The activity schedule is used to calculate the contract price. The contractor 

is paid against milestones of completion of each activity schedule at the rate/s 

or percentages indicated in SCC 22.4. 

21.1 In the case of lump sum contracts, clause 21.1 shall be replaced by the 

following new clause 22.1 as follows: 
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21.1 No change in the prices of the activity schedules shall be made as a result 

of changes in the quantity of work since this is a lump sum contract 

22.4 In case of lump sum contracts, clause 22.4 is replaced as follows: 

 

“22.4 The value of work executed shall comprise the value of completed 

activities in the activity schedule as follows: 

(a) Activity schedule 1: 30% of contract price 

(b) Activity schedule 2: 60 % of contract price 

(c) Activity schedule 3 -RENTENTION:10 % of contract price  

24.1 The following are additional compensation events: 

NONE 

26.1 The liquidated damages for the whole of the works are .10 % of the final 

contract price per day. 

The maximum amount of liquidated damages for the whole of the works is 10% 

of the final contract price. 

27.1 The advance payment will be 10% of the Initial contract price 

28.1 The amount of retention money will be 10% of each payment due to the 

contractor up to the maximum of 10% of the total contract amount. 

34.1 The percentage to apply to the value of the works not completed, representing 

the employer’s additional cost for completing the works is NONE 

36.1 The place where arbitration shall take place is   [location]. 

[Alternatively, where arbitration is not to be used the text above should be 

replaced with the following sentence] 

Arbitration shall not be applicable and any dispute not settled amicably shall be 

referred to the applicable national court. 

37.1 The performance security amount is 10% of the contract sum amount in the 

form of Unconditional Bank Guarantee. 
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Works Requirements 
 

The works requirements include: 

 

(a) the Specifications (Section VIII)  

(b) the Drawings (Section IX) 

(c) the Bill of Quantities  
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Section VIII. Specifications 

 

Item specifications are as per the bill of quantities 
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Section IX. Drawings 
As per attached drawings.  
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Section X. Bill of Quantities  

LOT 1 

MAKANYANGA BODA BODA SELF HELP GROUP 

CONSTRUCTION OF MIKAME CONCRETE DAM  

ITEM DESCRIPTION UNIT QTY. 

 RATE 

(KSHS)  

 COST 

ESTIMATE 

(KSHS)  

1 PRELIMINARIES AND GENERAL COSTS ITEMS   

1.1 

Mobilization of implements and personnel to 

and from site including tidying up site L/S 1     

1.2 

Provide contractual requirements, elect and 

Maintain Publicity Boards as directed by 

resident engineer No. 2     

1.3 

Allow method related charges for 

preparation of access road (2.5m wide) 

100m long from existing road to the site m² 248     

1.4 

Allow for Confirmatory and geographical 

survey of the proposed site Item 1     

1.5 

Allow for supervision costs to be expended 

at the request of the project supervisor. Sum Ls  142,000.00      142,000.00  

  SUB TOTAL BILL NO. 1   

2 

SITE CLEARANCE. To include for all trimmings to reduced levels, 

backfilling with approved selected spoil, compacting, disposal of surplus 

material and reinstatements   

2.1 General clearance m² 76     

  SUB TOTAL BILL NO. 2   

3 EXCAVATION AND EARTHWORKS   

3.1 

Excavate for foundations footing ,material of 

rock, maximum depth: not exceeding 0.5-

1.5m m3 337.5     

3.2 Ditto over 1.5m but not exceeding 2m deep m3 45     

3.3 

Backfilling the water embarkments with 

excavated material and well compacted . m3 10.8     

3.4 

Filling embarkments,  excavated rock and 

well compacted and enclosed with wiremesh m3 11.2     

3.5 

Extra over item No.3.1,3.2 above for 

excavation in hard rock m3 76.5     

3.6 

Provide for drilling the rock base  a 

mimimum of 500mm holes with diameter to 

fix D12 to provide adequate weir base 

ancorage. Ls 1     

  SUB TOTAL BILL NO. 3   

4 IN SITU CONCRETE         



 
 

  92 

4.1 

Place concrete, reinforced, footing, thickness 

exceeding 500 mm. m3 28     

4.2 

Provide concrete for base slab, design mix, 

grae C30/20 cement to BS 12. m3 36     

4.3 

Provide conncrete for dam weir, designed 

mix, grade C25/20 cement to BS 4027 m3 76     

4.4 

Place mass blinding thickness not exceeding 

150mm m3 21     

4.5 

Provide materials and construct communal 

drawing point and maonry shoulder as 

specified  Ls 1     

4.6 

Provide materials ,place and compact the 

hardcore fill the foundation slab for the 

cattle trough . m3 12     

4.7 

Provide materials and construct the 225mm 

thick masonry wall for the cattle trough as 

specified. m² 11     

  SUB TOTAL BILL NO. 4         

5 CONCRETE ANCILLARIES   

5.1 

Concrete finishing, allow for finishing in 

cement/sand plaster (1:2) on the wall and 

footing slab 2.5% fall. m2 58     

5.2 

Formwork fair finish for the base,plane 

vertical, width exceeding 1.22m m2 12     

5.3 

Formwork fair finish for dam wier, plane 

sloping, exceeding 1.22m. m2 112     

5.4 

Provide reinforcement for the footing ,high 

yeild steel bars to BS 12, nominal size 

12mm kg 672     

5.5 

Provide reinforcement for the base slab ,high 

yeild steel bars to BS 12, nominal size 

10mm kg 828     

5.6 Provide for the binding wire kg 30     

  SUB-TOTAL BILL NO. 5   

6 WATER COLLECTION (OFFTAKE DETAILS)   

6.1 

Provide and fix 160mm diameter perforated 

pipe connected to GI elbow and extending 

for about 4 meters from the dam weir as 

directed by the engineer. L/S 1     

6.2 

Provide  materials and  constuct a 600mm 

square hard core filter media tower around 

the 160mm diameter perforated pipe  as 

directed by the engineer. L/S 1     

6.3 

Provide and fix 63mm diameter GI class B 

pipes from the fixed 160mm diameter 

offtake pipes. No. 2     
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6.4 

Connect the offtake pipe into the communnal 

water drawing point using 63mm  HDPE 

diameter connected to 25mm diameter tap 

fixed on the embarkment walls of the 

communal draw off base as specified  LM 30     

  SUB TOTAL BILL NO. 6   

7 FENCING OF DAM AREA    

7.1 

Excavate holes 600 mm (2") deep and 

diameter 200mm (8")  intervals of 2.5 m C/C No 160     

7.2 

Provide, install and place concrete on precast 

concrete posts (2.5m height, dia 110mm) and 

allow for curing.  No   160     

7.3 

Provide,straighten and fix 8 starnds of high 

tensile (heavy guage) double twisted barbed 

wire around the area  Rolls  8     

7.4 

Install, straighten and fix 6" heavy gauge 

Chainlink wire around the water pan.  Rolls  18     

7.5 

Provide , fix and paint 50mm square tube  

fabricated gate 1500mm wide  and 1500mm 

high hinged to  90mm diameter black metal 

posts  as directed     No     1     

  SUB TOTAL BILL NO. 7         

8 FINISHES AND FINAL FIXTURES   

8.1 

Branding ( concrete sign board) measuring 

1m wide by 2m length and minimum height 

1.5m above the ground  using reinforced 

conncrete as directed by engineer  Item  2     

  SUB TOTAL BILL NO. 8         

MAKANYANGA BODA BODA SELF HELP GROUP (MIKAME CONCRETE DAM) SUMMARY 

SHEET 

  DESCRIPTION  AMOUNT  

         1.0  PRELIMINARIES AND GENERAL COSTS ITEMS   

         2.0  SITE CLEARANCE   

         3.0  EXCAVATION AND EARTHWORKS   

         4.0  IN SITU CONCRETE   

         5.0  CONCRETE ANCILLARIES   

         6.0  WATER COLLECTION (OFFTAKE DETAILS)   

         7.0  FENCING OF WATER PAN AREA    

         8.0  FINISHES AND FINAL FIXTURES   

9.0 ADD 10% CONTIGENCY  

  GRAND TOTAL   
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LOT 2 

UPENDO WOMEN GROUP 

CONSTRUCTION OF IIGA RIA NYAGA ROCK CATCHMENT WITH 225M3  WATER 

STORAGE TANK 

Item  Description Unit Quantity 

 Unit Rate 

(Kshs)  

  Amount 

(Ksh)   

  BILL NO. 1         

1 Preliminaries and General Costs Items (site work)     

1.1 

Mobilization of implements and 

personnel to and from site 

including tidying up site L/S 1     

1.2 

Provide contractual 

requirements, elect and Maintain 

Publicity Boards as directed by 

resident engineer No. 2     

1.3 

Allow method related charges 

for preparation of access road 

(2.5m wide) 150m long from 

existing road to the site m² 375     

1.4 

Allow for Confirmatory and 

geographical survey of the 

proposed site and the proposed 

pipeline Item 1     

1.5 Project management and supervision   

1.51 

Allow fr supervision costs to be 

expended at the reques tof the 

project supervisor. Sum Ls  134,000.00      134,000.00  

  SUB TOTAL BILL NO. 1   

  BILL NO 2         

2 CONSTRUCTION OF IIGA RIA NYAGA ROCK CATCHMENT    

2.1 

SITE CLEARANCE. To include 

for all trimmings to reduced 

levels, backfilling with approved 

selected spoil, compacting, 

disposal of surplus material and 

reinstatements m² 54     

  SUB TOTAL 2.1   

2.2 IN SITU CONCRETE    

2.2.1 

Provide conncrete for the 

construction of the guttering, 

designed mix, grade C25/20 

cement to BS 4027 m3 15.96     
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2.2.2 

Provide conncrete for inlet 

channel, designed mix, grade 

C25/20 cement to BS 4027 m3 3.6     

2.2.3 

Provide conncrete for twin 

collection chamber designed 

mix, grade C25/20 cement to BS 

4027 m3 6     

2.2.4 

Provide, Place and compact 

hardcore to fill the crevices on 

top of the rock . m3 4.8     

2.2.5 

Provide conncrete and fill the 

crevices on top of the rock . m3 1.8     

  SUB-TOTAL 2.2   

2.3 CONCRETE ANCILLARIES   

2.3.1 

Concrete finishing, allow for 

finishing in cement/sand plaster 

(1:2) on the wall and footing 

slab 2.5% fall. m2 91.2     

2.3.2 

Formwork fair finish for the 

base,plane vertical, width 

exceeding 1.22m m2 76     

2.3.3 

Provide reinforcement for the 

guttering ,high yeild steel bars to 

BS 12, nominal size 10mm kg 480     

2.3.4 Provide for the binding wire kg 20     

2.3.5 SUB-TOTAL 2.3   

2.4 PIPE WORK         

2.4.1 

Provide and fix 160mm GI 

flanged both sides from the rock 

offtake chamber to the proposed 

tank. No 8     

2.4.2 

Provide all necessary fittings and 

accessories and connect all the 

water harvested to the tank item 1     

  Sub-total 2.4   

2.5 Fencing of water pan area    

2.5.1 

Excavate holes 600 mm (2") 

deep and diameter 200mm (8")  

intervals of 2.5 m C/C No 82     

2.5.2 

Provide, install and place 

concrete on precast concrete 

posts (2.5m height, dia 110mm) 

and allow for curing.    No   82     

2.5.3 

Provide,straighten and fix 8 

starnds of high tensile (heavy 

guage) double twisted barbed 

wire around the area  Rolls  6     
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2.5.4 

Install, straighten and fix 6" 

heavy gauge Chainlink wire 

around the water pan.  Rolls  12     

2.5.5 

Provide , fix and paint 50mm 

square tube  fabricated gate 

1500mm wide  and 1500mm 

high hinged to  90mm diameter 

black metal posts  as directed     No     1     

  Sub Total 2.5   

2.6 Finishes and final fixtures   

2.6.1 

Branding ( concrete sign board) 

measuring 1m wide by 2m 

length and minimum height 

1.5m above the ground  using 

reinforced conncrete as directed 

by engineer  Item  2     

  Sub Total 2.6   

  SUB TOTAL BILL NO. 2   

  BILL NO 3         

3.0 

 CONSTRUCTION OF SUB SURFACE MASONRY 225M3 

STORAGE TANK  INCLUDING SUPPLY OF ALL MATERIALS 

AND NECESSARY WORKS FOR PLACING, ERECTING, 

COMPLETION, TESTING AND COMMISSIONING. ALL ARE 

WORKS PROVISIONAL AND NOT SUBJECT TO RE-

MEASUREMENT   

3.1 SITE CLEARANCE         

3.1.1 

Clear site of all bushes and 

shrubs and remove  debris from 

site as directed by the Engineer m2 110     

3.2 Excavation and Earthworks         

3.2.1 

Excavate pits for water tank not 

exceeding 1.5m deep store 

onsite and backfill with selected 

material and spread surplus 

onsite ;including all necessary 

works for side protection and for 

keeping site free from water, 

mud and fallen material. m3 100     

3.2.2 

Extra over decomposed rock/ 

compacted murram as defined in 

the specifications. m3 5     

3.3 Hardcore Filling         

3.3.1 

Lay and compact 200mm thick 

hand-packed hardcore laid in 

layers not exceeding 150mm 

thick  m2 90     
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3.4 Mass Concrete Grade 15/20 in         

3.4.1 

50mm thick blinding to receive 

base slab and treat surface with 

'GLADIATOR' or other equal 

approved anti-termite treatment. m2 90     

3.5 

Vibrated Reinforced Concrete 

25/20  as described in         

3.5.1 200mm thick floor slab  m3 18     

3.5.2 

200mm thick suspended roof 

slab  m3 18     

3.5.3 

Allow for finishing in cement 

plaster (1:2  )on roof slab laid in 

2.5% fall m2 90     

3.5.4 450mm x 200mm beams No. 2     

3.5.5 

300x300x3600-mm diameter 

columns No 1     

3.6 

Erect and strike sawn 

Formwork to         

3.6.1 

Edges of 200mm thick floor 

slab. m 35     

3.6.2 Soffit of suspended slab m2 90     

3.6.3 450 300x 200x500mm beams m2 22     

3.6.4 300x300x3600-mm column  m2 2     

3.6.5 

Allow for forming 600x600mm 

opening for access manhole in 

200mm thick slab No 1     

3.7 

Steel Reinforcement: Supply 

and fix  reinforcement (High 

tensile square twisted bars to 

B.S.4449) including bending 

hooks binding wire, cutting, 

spacers and supporting all in 

position as described         

3.7.1 Y16mm dia. Bars Length 15     

3.7.2 Y12mm dia. Bars Length 55     

3.7.3 Y10 mm dia. Bars Length 210     

3.7.4 Y8 mm dia. Bars Length 50     

3.8 

Natural Stone Walling jointed 

and pointed in Cement Sand 

Mortar (1:3 )Reinforced every 

Course to engineer's details.         

3.8.1 225mm thick 2M 60     
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3.8.2 300mm thick 2M 60     

3.9 Plaster         

3.9.1 

25mm Thick cement and sand 

(1:2) plaster to internal wall 

surface with water proof cement 

at a ratio 1kg to 50kg cement. 2M 120     

3.9.2 

20mm thick cement/ sand 1:3 

plastering to external surface of 

walls 2m 150     

3.10 Screed         

3.10.1 

40mm thick cement and sand 

(1:3) screed to floor, smooth 

render laid to falls and brushed 

with water proof treatment as 

bondex, master seal ,hyseal, or 

any other equally approved to 

manufacturers specification . 2M 90     

3.11 Ladder         

3.11.1 

2000mm long x 800mm wide 

mild steel ladder stringers 2.0m 

x50mm x 10mm flat bar, rings 

800 x 200mm x 20mm agle bar 

at 300mm centres externally 

anchored to wall lugs: one coat 

red oxide primer: three coats 

gloss oil finish: all to Engineers' 

detail. No 1     

3.11.2 

2000 long X 800mm width G.I 

ladder internally anchored to 

wall lugs: one coat red oxide 

primer: three coats gloss oil 

finish: all to Engineers' detail. No 1     

3.12 Manhole covers         

3.12.1 

Supply and fix steel 

prefabricated lockable cover 

600×600mm complete with 

frames, steel gauge 16 and as 

directed by the Engineer. No. 2     

3.13 Vents         

3.13.1 

100-mm vent pipes and fittings 

to Engineers details   No. 2     

3.13 

Supply and fix galvanized mild 

steel pipes to BS 1387 Class B 

with flanged and drilled joints 

c/w bolts and nuts to BS 143 

and 1256 of approved 

manufactured with galvanized 

to BS 729.         
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3.13.1 

1.0m long 150mm diameter GI 

pipe m 1     

3.13.2 

1.5m long 150mm diameter GI 

pipe in overflow pipe complete 

with wire gauze  m 1     

3.13.3 100mm dia. scour pipe 2m long No . 1     

3.14 

Extra over tubing  for the 

following          

3.14.1 

0.3m long 100mm diameter 

bend or elbow No. 2     

3.14.2 

200X 90mm diameter flanged 

bell mouth  No. 1     

3.14.3 

90mm diameter  Pegler gate 

valve No. 4     

3.14.4 Binding wire Roll 4     

3.14.5 Assorted nails Kg 10     

3.14.6 Standard valve chamber No. 3     

3.15 Testing and Sterilization         

3.15.1 

Allow for water tightness test as 

specified and directed Item 1     

3.15.2 

Allow for sterilization of the 

tank as directed Item 1     

  SUB TOTAL BILL NO. 3   

  BILL NO 4         

4 

CONSTRUCTION OF DISTRIBUTION PIPELINE,  COMMUNAL 

WATER DRAWING POINTS AND CATTLE TROUGHS   

4.1 

Contruction of the cattle 

trough         

4.1.1 

Provide materials ,place and 

compact the hardcore fill the 

foundation slab for the cattle 

trough. m3 8     

4.1.2 

Provide materials and construct 

washing bench mass concrete 

foundation slab  as specified m3 4     

4.1.3 

Provide materials and construct 

the 150mm thick masonry wall 

for the cattle trough as specified. m2 11     

  Sub Total 4.1   

4.2 

Contruction of the communal 

water drawing points.         
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4.2.1 

Provide materials, place and 

compact the hardcore fill the 

foundation slab for the water 

drawing points. m3 12     

4.2.2 

Provide materials and construct 

150mm thick 500mm wide and 

500mm high masonry wall to 

support the connection pipe  as  

specified. m2 11     

4.2.3 

Provide and plaster the water 

drawing points. m2 1.25     

  Sub Total 4.2         

4.3 Pipework         

4.3.1 

Provide and connect the offtake 

pipe to the commom water 

drawing points  using 50mm 

HDPE delivery pipeline as 

specified.  LM  180     

4.3.2 

Provide and install  50mm 

diameter HDPE delivery 

pipeline as specified.  LM  240     

4.3.3 

Extra Over a provisional sum for 

digging under hard weathered 

rock.  LM  420     

4.3.4 

Provide and install  32mm 

diameter stop corks to the 

communal water draw off ponits 

and cattle trough.  No.  3     

4.3.5 Provide for the necessary fittings  %  30     

  Sub Total 4.3         

  SUB TOTAL BILL NO.4   

UPENDO WOMEN GROUP (IIGA RIA NYAGA ROCK CATCHMENT) SUMMARY 

SHEET 

  DESCRIPTION  AMOUNT  

    1.0  PRELIMINARY   

    2.0  CONSTRUCTION OF IIGA RIA NYAGA ROCK CATCHMENT    

    3.0   CONSTRUCTION OF SUB SURFACE MASONRY 225M3 

STORAGE TANK . 
  

    4.0  CONSTRUCTION OF DISTRIBUTION PIPELINE,  COMMUNAL 

WATER DRAWING POINTS AND CATTLE TROUGHS 
  

5.0 ADD 10%CONTIGENCY 

 

  GRAND TOTAL   
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LOT 3 

THARAKA UNIVERSITY COLLEGE 
CONSTRUCTION OF ROOF WATER HARVESTING STRUCTURES AND 14,000 M3 

STORAGE WATER PAN 

ITEM 

DESCRIPTION UNIT QTY 

RATE 

KSHS 

AMOUNT 

KSHS 

  BILL NO. 1   WATER PAN CONSTRUCTION   

1 PRELIMINARIES AND GENERAL COSTS ITEMS   

1.1 
Allow for Confirmatory 

and geographical survey of 

the proposed site Item 1     

1.2 
Mobilization of 

implements and personnel 

to and from site including 

tidying up site L/S 1     

1.3 
Provide contractual 

requirements, elect and 

Maintain Publicity Boards 

as directed by resident 

engineer No. 2     

1.4 
Allow method related 

charges for preparation of 

access road (2.5m wide) 

100m long from existing 

road to the site m² 420     

1.5 
Allow fr supervision costs 

to be expended at the 

reques tof the project 

supervisor. Sum Ls  208,000.00        208,000.00  

  SUB TOTAL 1   

2 SITE CLEARING 

    

2.1 

Clear the water pan site all  

the bushes and vegetation  m² 4725     

  SUB TOTAL 2         

3 EXCAVATION AND EARTHWORKS FOR THE PAN   

3.1 

Excavate unsuitable 

material below existing 

ground level average depth 

0.5m entire pan area. m3 2025     

3.2 

Excavate water pan from 

0.5 on the lowwer side and  

3.0m  to the upper side for 

the entire pan area. m3 6075     
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3.3 
Extra over the above item  

for excavation in water 

logged material in core 

trench(Provisional) m3 2430     

3.4 
Excavate in normal (Class 

2) material below general 

level for intake and scour 

pipes and and backfill. 

Average depth 3.6m in 

overflow pipe m3 13.5     

3.5 
Extra over items 2.1, 2.2, 

2.3 for excavation in soft 

rock (class 1 material -

Provisional). m3 1053     

3.6 
Place and consolidate fill 

material from excavated 

soil in embankments and 

cut-off. m3 8100     

3.7 

Provide for land scaping 

the ground and cutting all 

edges to the recommended 

grdient as shown. m² 4050     

3.8 

Provide and fix heavy 

gauge (1mm) polythene 

sheet over the proposed 

water pan overlaping all 

the four sdges  as directed. m² 5488     

  SUB TOTAL 3         

4 PIPE WORK AND FITTINGS 

    

4.1 OUTLET PIPE         

4.11 

Supply and install  160mm 

diameter 3 m long 

perforated pipe for oftake 

connected by 160mm 

elbow  to 160 mm upvc PN 

12.5 underground pipe to 

form  L shaped system as 

per the specifications. No 1     

4.12 
Supply and install 50mm 

dia GI  pipe with fitting 

accesories to connect to the  

solar pump. Legth 2     
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4.13 
Supply and install 50 mm 

dia HDPE from the water 

pumpimg sustem to the 

elevated tank           ( Costs 

to include trenching 

backfilling). LM 280     

4.14 
Supply and install 50 mm 

dia HDPE/ PPR from the 

elevated tank to the 

horticultural shamba             

( Costs to include 

trenching and backfilling). LM 140     

4.15 

Supply and install 32 mm 

dia HDPE  to ditto and lay  

the horticultural shamba 

infield pipe network ( 

Costs to include trenching 

and backfilling). LM 128     

4.16 Supply and install drip 

irrigation kit for one acre 

for the banana farm. Item 1     

4.2 OVERFLOW  PIPE         

4.21 
Supply and install twin 

280mm diameter PN8 

overflow pipe and direct 

the overflow to the existing 

natural surface runnoff 

(Ntenderu river). LM 120     

4.3 IN SITU CONCRETE (for anchoring the inlet, overflow and 

offtake pipes).   

4.3.1 

Provide conncrete for 

overflow pipe on the pan 

liner, designed mix, grade 

C25/20 cement to BS 4027 m3 0.4     

4.3.2 

Provide conncrete for inlet 

pipes, designed mix, grade 

C25/20 cement to BS 4027 m3 0.6     

4.3.3 
Provide conncrete for 

anchoring the offtake and 

scour pipes, designed mix, 

grade C25/20 cement to 

BS 4027 m3 0.6     
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4.3.4 

Provide conncrete and 

construct anchor blocks to 

support the 280mm 

diameter pipes  along the 

stream crossings, designed 

mix, grade C25/20 cement 

to BS 4027 m3 8     

  SUB-TOTAL 4         

5 INSTALLATION OF SOLAR PUMPING SYSTEM   

5.1 

Provide and fix 

75mmx75mmx6mm thick, 

10m High Steel (squre 

tube) Tower complete with 

steel decking to secure the 

tank    and water storage 

tank acsend ladder with 

50x50x3mm main frame 

with 16mm rods spaced at 

300mm c/ccomplete with 

HDBs; bracing cap plates. 

Dispatch complete tower 

frame as per specifications 

and drawings provided  

and apply 3 coats of first 

grade Silver aluminum 

paint to tower and 

approved by the engineer 

(See steel tower drawing 

attached) 

NO 1 

    

5.2 
Provide and fix 10m3 

plastic tank complete with 

all fittings. Item 1     

5.3 

Provide and fix solar 

pumping system complete 

with solar panels, booster 

pump (5Kw AC pump, 

Delivery head H=120m, 

discharge Q=5m³/h ) and 

all the necessary fitting 

accessories. Item 1     

  SUB-TOTAL 5         

6 
ROOF HARVESTING (GUTTERING AND PIPE 

NETWORK) 
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6.1 
Provide and install plastic 

gutters and PVC pipes for 

roof harvesting for all the 

structures in the school 

untaped as directed by the 

engineer. LM 1403     

6.2 
Provide and install  uPVC 

pipes 63mm diameter PN 8 

for drop pipes from roof 

harvesting gutters 

connecting to the 

underground ipipeline as 

directed by the engineer. LM 240     

6.3 
Provide and install uPVC 

pipes 160 mm diameter PN 

8 to collect water from  

drop pipes from roof 

harvesting structures to the 

collection manholes. LM 1473     

6.4 
Provide and install uPVC 

pipes 200mm diameter PN 

8 to deliver water from  

drop pipes from roof 

harvesting structures and 

the main collection 

manholes. LM 410     

6.5 
Provide and install uPVC 

pipes 280 mm diameter PN 

8 to deliver water  from the 

main collection box to the 

water pan.. LM 550     

6.6 
Provide and install GI clss 

B franged  pipes 280 mm 

diameter for Ntenderu 

steam crossing at two 

sections to deliver rain 

water to the water pan.. Legth 6     

6.7 WATER COLLECTION  

CHAMBERS         

6.7.1 

Provide materials and 

construct  600 x 600 x 500 

mm high plastic manholes 

chamber  well connected to 

the pipeline to form a 

water tight strucure to 

avoid water contamination 

or any leakages to the 

satsfaction of the engineer. No. 8     
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  SUB TOTAL 6   

7 FENCING OF WATER PAN AREA    

7.1 
Excavate holes 600 mm 

(2") deep and diameter 

200mm (8")  intervals of 

2.5 m C/C No 160     

7.2 
Provide, install and place 

concrete on elongated 

precast concrete posts 

(2.5m height, dia 110mm) 

and allow for curing.    No   160     

7.3 
Install,straighten and fix 8 

starnds of high tensile( 

heavy guage) double 

twisted barbed wire around 

the area  Rolls  8     

7.4 
Install, straighten and fix 

6" heavy gauge Chainlink 

wire around the water pan.  Rolls  20     

7.5 
Provide , fix and paint 

50mm square tube  

fabricated gate 1500mm 

wide  and 2100mm high 

hinged to  90mm diameter 

black metal posts  as 

directed     No     1     

  SUB TOTAL 7         

8 

FINISHES AND FINAL FIXTURES   

8.1 
Branding ( concrete sign 

board) measuring 1m wide 

by 2m length and 

minimum height 1.5m 

above the ground as 

directed by engineer  Item  2     

  SUB TOTAL 8         

9 ANCHOR BLOCK ON THE UPPER PIPELINE 

9.1 EXCAVATION AND 

EARTHWORKS         

9.1.1 
Excavate for foundations 

footing ,material of rock, 

maximum depth: not 

exceeding 0.5-1.5m m3 37.5     

9.1.2 Ditto over 1.5m but not 

exceeding 2m deep m3 5     
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9.1.3 
Backfilling the water 

embarkments with 

excavated material and 

well compacted . m3 10.8     

9.1.4 
Filling embarkments,  

excavated rock and well 

compacted and enclosed 

with wiremesh m3 11.2     

9.1.5 Extra over item No.3.1,3.2 

above for excavation in 

hard rock m3 8.5     

9.1.6 
Provide for drilling the 

rock base  a mimimum of 

500mm holes with 

diameter to fix D12 to 

provide adequate weir base 

ancorage. Ls 1     

9.2 IN SITU CONCRETE    

9.2.1 

Place concrete, reinforced, 

footing, thickness 

exceeding 500 mm. m3 12     

9.2.2 
Provide concrete for base 

slab, design mix, grae 

C30/20 cement to BS 12. m3 15     

9.2.3 

Provide concrete for dam 

weir, designed mix, grade 

C25/20 cement to BS 4027 m3 14     

9.2.4 
Place mass blinding 

thickness not exceeding 

150mm m3 12     

9.3 
CONCRETE 

ANCILLARIES (WEIR)         

9.3.1 
Concrete finishing, allow 

for finishing in 

cement/sand plaster (1:2) 

on the wall and footing 

slab 2.5% fall. m2 5.8     

9.3.2 Formwork fair finish for 

the base,plane vertical, 

width exceeding 1.22m m2 6     

9.3.3 Formwork fair finish for 

dam wier, plane sloping, 

exceeding 1.22m. m2 60     

9.3.4 
Provide reinforcement for 

the footing ,high yeild steel 

bars to BS 12, nominal size 

12mm kg 156     
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9.3.5 
Provide reinforcement for 

the base slab ,high yeild 

steel bars to BS 12, 

nominal size 10mm kg 208     

9.3.6 Provide for the binding 

wire kg 30     

9.3.7 
Provide and install 

scouring gate, Sluice gate, 

500*500mm Set 1     

9.4 
WATER COLLECTION 

(OFFTAKE DETAILS)         

9.4.1 

Provide and fix 160mm 

diameter perforated pipe 

connected to GI elbow and 

extending for about 4 

meters from the dam weir 

as directed by the engineer. L/S 1     

9.4.2 

Provide  materials and  

constuct a 600mm square 

hard core filter media 

tower around the 160mm 

diameter perforated pipe  

as directed by the engineer. L/S 1     

9.4.3 
Provide and fix 63mm 

diameter GI class B pipes 

from the fixed 160mm 

diameter offtake pipes. No. 2     

9.4.4 

Connect the offtake pipe 

into the communnal water 

drawing point using 50mm  

HDPE diameter connected 

to 32mm diameter tap 

fixed on the embarkment 

walls of the communal 

draw off base as specified  LM 400     

  SUB- TOTAL 9   

THARAKA  UNIVERSITY COLLEGE WATER PAN SUMMARY SHEET 

  DESCRIPTION  AMOUNT  

         1.0  PRELIMINARIES AND GENERAL COSTS ITEMS   

         2.0  SITE CLEARING   

         3.0  EXCAVATION AND EARTHWORKS FOR THE PAN   

         4.0  PIPE WORK AND FITTINGS   

         5.0  INSTALLATION OF SOLAR PUMPING SYSTEM   

         6.0  ROOF HARVESTING (GUTTERING AND PIPE NETWORK)   

         7.0  FENCING OF WATER PAN AREA    
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         8.0  FINISHES AND FINAL FIXTURES   

         9.0  WATER COLLECTION (OFFTAKE DETAILS)   

10.0  ADD 10% CONTIGENCY  

  GRAND TOTAL    
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Section XI (A). Notice of Intent to Award 

 
This is not a notification of award or letter of acceptance. The employer intends to contract to be 

formed with this notice. 

 

[letterhead paper of the employer] 

 

 

 

 

 

For the attention of the bidder’s authorized representative  

Name: [insert authorized representative’s name] 

Address: [insert authorized representative’s address] 

Telephone/Fax numbers: [insert authorized representative’s telephone/fax numbers] 

Email Address: [insert authorized representative’s email address] 

 

DATE OF TRANSMISSION: [insert date]  

Procuring entity: [insert the name of the procuring entity] 

Procurement title: [insert] 

Ref no: [insert] 

 

This notice of intent to award (NOITA) notifies you of our decision to award the above contract to [insert the 
successful bidder]. 

Please note that this notice does not constitute any contract between the procuring entity and the bidder and 
neither establishes any legal rights or obligations for the procuring entity or bidder.  

Insert project logo (if 
existing) 
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[IMPORTANT: provide the results of the evaluation and the prices of each bidder [if applicable] in 
this NOITA]. 

Name of bidder Points scored Bid price Evaluated bid 

price 

(if applicable) 

[insert name] [insert points] [insert bid price] [insert evaluated 

price] 

[insert name] [insert points] [insert bid price] [insert evaluated 

price] 

[insert name] [insert points] [insert bid price] [insert evaluated 

price] 

[insert name] [insert points] [insert bid price] [insert evaluated 

price] 

[insert name] [insert points] [insert bid price] [insert evaluated 

price] 

If your bid has not been successful, you may request a debriefing in relation to the results of the evaluation of 
your bid. If you decide to request a debriefing, your written request must be made within [insert number of 
stated in the bidding document and see the module M1 on debriefs in the IFAD Procurement Handbook for 
more information] business days of receipt of this NOITA.  

If your request for a debriefing is received within the deadline above, we will provide the debriefing within 
[insert number stated in the bidding document and see the module M1 on debriefs in the IFAD Procurement 
Handbook for more information] business days of receipt of your request.  

The debriefing may be in writing, by video conference call or in person. We shall promptly advise you in 
writing how the debriefing will take place and confirm the date and time. 

The period within which you can protest the procurement proceedings lasts [insert number stated in the bidding 
document and see the module M2 on protests in the IFAD Procurement Handbook for more information] 
business days after the date of transmission of this NOITA.  

Yours sincerely, 

 

Authorised Official  
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Section XI (B). Letter of Acceptance 

 

[letterhead paper of the employer] 

 

   [date] 

 

To:        

[name of the contractor] 

 

        

[address of the contractor] 

 

This is to notify you that your bid dated    for the execution of the   

    [name of the contract and identification number, as given in the SCC] 

for the Contract Price of     (   ) [amount in numbers and 

words]    , as corrected and modified in accordance with the instruction to bidders, 

is hereby accepted by the employer. 

 

You are hereby instructed to proceed with the execution of the said works in accordance with the 

contract documents. 

 

 

Authorized Signature:        

Name and Title of Signatory:       

Name of Agency:         

Attachment:  Contract Agreement 

  

Notes on standard form of letter of acceptance 

 

The letter of acceptance will be the basis for formation of the contract as described in clauses 35.1 

of the Instructions to Bidders. This standard form of letter of acceptance is included for information 

at the bidding stage and shall be filled in and sent to the successful bidder only after evaluation of 

bids has been completed. 
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Section XI (C). Contract Agreement 
 

Notes on standard form of agreement 

 

The agreement should incorporate any corrections or modifications to the bid resulting from price 

corrections and price adjustment during the evaluation process as provided for the in the 

Instructions to Bidders and any other agreement following award of the contract. 

 

 

Contract Agreement 

 

This Agreement, made the    day of     202     

  , between          

             

            

[name and address of employer] (hereinafter called “the employer”) and     

             

            

 [name and address of contractor] (hereinafter called “the contractor”) of the other part. 

 

Whereas the employer is desirous that the contractor execute      

             

[name and identification number of contract] (hereinafter called “the works”) and the employer has 

accepted the bid by the contractor for the execution and completion of such works and the remedying 

of any defects therein. 

 

Now with this agreement witnesseth as follow: 

 

1. In this agreement, words and expressions shall have the same meanings as are respectively 

assigned to them in the conditions of contract hereinafter referred to, and they shall be deemed to 

form and be read and construed as part of this agreement. 

2. The following documents shall be deemed to form and be read and construed as part of the 

agreement and shall have the order of precedence as listed below: 

a. Agreement, 

b. Letter of acceptance 

c. Contractor's letter of bid 

d. Special conditions of contract- SCC 
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e. General conditions of contract-GCC 

f. Specifications 

g. Drawings 

h. Bills of quantities (or activity schedules), and 

i. Any other documents listed in the SCC as forming part of the contract. 

 

3. In consideration of the payments to be made by the employer to the contractor as specified in the 

letter of acceptance, the contractor hereby covenants with the employer to execute the works and to 

remedy defects therein in conformity in all respects with the provisions of the contract. 

4. The employer hereby covenants to pay the contractor in consideration of the execution and 

completion of the works and the remedying of defects therein, the contract price or such other sum 

as may become payable under the provisions of the contract at the times and in the manner 

prescribed by the contract. 

5. IN WITNESS whereof the parties hereto have caused this agreement to be executed in accordance 

with the laws of . . . . . [name of the borrowing country]. . . . .on the day, month and year specified 

above. 

 

Signed by:  Signed by: 

 

for and on behalf of the Employer for and on behalf the Contractor 

in the presence 

of:  

in the 

presence of: 

 

Witness, Name, Signature, Address, Date Witness, Name, Signature, Address, Date 

  



 
 

  116 

Section XI (D). Bank Guarantee Form for Advance Payment 

 
This sample of advance payment guarantee is for information only. Bidders should not complete the 

form at this time as only the successful bidder will be required to provide the advance payment 

guarantee. 

 

To: [name and address of employer] 

[name and procurement number of contract] 

 

Gentlemen: 

 

In accordance with the provisions of the conditions of contract, clause 24 “Advance” of the above-

mentioned contract, [name and address of contractor] (hereinafter called “the contractor”) shall 

deposit with [name of employer] a bank guarantee to guarantee his proper and faithful performance 

under the said clause of the contract in an amount of [amount of guarantee] [amount in words].8  

 

We, the [bank or financial institution], as instructed by the contractor, agree unconditionally and 

irrevocably to guarantee as primary obligator and not as surety merely, the payment to [name of 

employer] on his first demand without whatsoever right of objection on our part and without his first 

claim to the contractor, in the amount not exceeding [amount of guarantee] [amount in words]. 

 

We further agree that no change or addition to or other modification of the terms of the contract or of 

works to be performed thereunder or of any of the contract documents which may be made between 

[name of employer] and the contractor, shall in any way release us from any liability under this 

guarantee, and we hereby waive notice of any such change, addition, or modification. 

 

This guarantee shall remain valid and in full effect from the date of the advance payment under the 

contract until [name of employer] receives full repayment of the same amount from the contractor. 

 

This guarantee is subject to the Uniform Rules for Demand Guarantees, 2010 Revision, ICC 

Publication No. 758, except that the supporting statement requirement of Article 15(a) is hereby 

excluded and as may otherwise be stated above. 

 

Yours truly, 

 

Signature and seal:        

 

Name of Bank:        

 

Address:         

 

Date:       

                                            
8 An amount is to be inserted by the Bank or Financial Institution representing the amount of the Advance 
Payment, and denominated either in the currency(ies) of the Advance Payment as specified in the Contract, or 
in a freely convertible currency acceptable to the Employer. 
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  118 

Section XI (E). Performance Security Form 

 
 

To: [name of employer] 

 

WHEREAS [name of contractor] (hereinafter called “the contractor”) has undertaken, in pursuance of 

contract No. [reference number of the contract] dated  [insert contract date] to supply 

[description of works] (hereinafter called “the contract”). 

 

AND WHEREAS it has been stipulated by you in the said contract that the contractor shall furnish you 

with a bank guarantee by a reputable bank for the sum specified therein as security for compliance 

with the contractor’s performance obligations in accordance with the contract. 

 

AND WHEREAS we have agreed to give the contractor a guarantee: 

 

THEREFORE WE hereby affirm that we are guarantors and responsible to you, on behalf of the 

contractor, up to a total of [amount of the guarantee in words and figures], and we undertake to pay 

you, upon your first written demand declaring the contractor to be in default under the contract and 

without cavil or argument, any sum or sums within the limits of [amount of guarantee] as aforesaid, 

without your needing to prove or to show grounds or reasons for your demand or the sum specified 

therein. 

 

This guarantee is valid until the    day of   20 . 

 

This guarantee is subject to the Uniform Rules for Demand Guarantees, 2010 Revision, ICC 

Publication No. 758, except that the supporting statement requirement of Article 15(a) is hereby 

excluded and as may otherwise be stated above. 

 

 

Signature and seal of the guarantors 

 

 

           

[name of bank or financial institution] 

 

 

           

[address] 
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Section XI (F). Self-Certification Form 

This self-certification form is to be completed by the contractor. The contractor shall submit the 

completed form together with the signed contract agreement to [insert name of procuring entity]. 

Instructions for completing this form are provided below. 

Full legal name of contractor:  

Full legal name of contractor's legal 

representative and position: 
 

Full name and number of contract:  

Project with which contract was signed:  

Country:  

Date:  

I hereby certify that I am the authorized representative of [name of the contractor], as well as that the 

information provided herein is true and accurate in all material respects and understand that any material 

misstatement, misrepresentation or failure to provide the information requested in this self-certification 

may result in sanctions and remedies, including the suspension or termination of the contract between 

the contractor and the procuring entity, as well as the permanent ineligibility to participate in IFAD-

financed and/or IFAD-managed activities and operations, in accordance with the IFAD Procurement 

Guidelines, the IFAD Procurement Handbook and other applicable IFAD policies and procedures, 

including IFAD’s Policy on Preventing Fraud and Corruption in its Activities and Operations 

(accessible at www.ifad.org/anticorruption_policy) and its Policy on Preventing and Responding to 

Sexual Harassment, Sexual Exploitation and Abuse (accessible at 

https://www.ifad.org/en/document-detail/asset/40738506). 

Authorized Signature: ____________________________ Date: _________________ 

Printed Name of Signatory: ______________________________________________ 

  

http://www.ifad.org/anticorruption_policy
https://www.ifad.org/en/document-detail/asset/40738506
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 The contractor certifies that itself, including its director(s), partner(s), proprietor(s), key personnel, 

agents, sub-consultants, sub-contractors, consortium and joint venture partners have NOT engaged 

in fraudulent, corrupt, collusive, coercive or obstructive practices, in connection with the present 

procurement process and this contract.  

 

 The contractor declares that the following criminal convictions, administrative sanctions (including 

debarments under the Agreement for Mutual Enforcement of Debarment Decisions or the "Cross-

Debarment Agreement")9 and/or temporary suspensions have been imposed on the contractor and/or any 

of its directors, partners, proprietors, key personnel, agents, sub-consultants, sub-contractors, consortium 

and joint venture partners:  

Nature of the 

measure (i.e., 

criminal conviction, 

administrative 

sanction or 

temporary 

suspension) 

Imposed by  Name of party 

convicted, 

sanctioned or 

suspended (and 

relationship to 

contractor) 

Grounds for the 

measure (i.e., 

fraud in 

procurement or 

corruption in 

contract 

execution) 

Date and time 

(duration) of 

measure 

     

     

 

If no criminal convictions, administrative sanctions or temporary suspensions have been imposed, 

indicate “none”.   

 

 The contractor certifies that its director(s), proprietor(s), and personnel, and the personnel of its agents, 

sub-consultants, sub-contractors, consortium and joint venture partners are NOT subject to a criminal 

conviction, administrative sanctions or investigations for incidents of sexual harassment and sexual 

exploitation and abuse.  

 The contractor certifies that itself, its proprietor(s), agents, sub-consultants, sub-contractors, consortium and 

joint venture partners have NO actual, potential or reasonably perceived conflicts of interest and specifically 

that they: 

 Do not have any actual or potential, and do not reasonably appear to have, at least one controlling 

partner in common with one or more other parties in the bidding process or the execution of the 

contract ; 

 Do not have any actual or potential, and do not reasonably appear to have the same legal 

representative as another bidder for purposes of this bid or execution of the contract; 

 Do not have any actual or potential, and do not reasonably appear to have a relationship, directly 

or through common third parties, that puts them in a position to have access to undue or 

undisclosed information about or influence over the bid process and the execution of the contract, 

or influence the decisions of the procuring entity regarding the selection process for this 

procurement or during the execution of the contract;  

 Do not participate and do not potentially or reasonably appear to participate in more than one bid 

in this process; and 
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 Do not have any actual or potential, and do not reasonably appear to have, a business or family 

relationship with, a member of the procuring entity’s board of directors or its personnel , the Fund 

or its personnel, or any other individual that was, has been or might reasonably be directly or 

indirectly involved in any part of (i) the preparation of the bidding document, (ii) the selection 

process for this procurement, or (iii) execution of the contract, unless the actual, potential or 

reasonably conflict stemming from this relationship has been explicitly authorized by the Fund in 

writing. 

 [To be completed only if the previous boxes were not checked] 

The contractor declares the following actual, potential or reasonably perceived conflicts of interest, 

that may affect, or might reasonably be perceived by others to affect, impartiality in any matter 

relevant to the procurement process, including the selection process and the execution of the 

contract, with the understanding and acceptance that any action upon this disclosure shall be entirely 

under the Fund’s discretion: 

 

[provide detailed description of any actual, potential or reasonably perceived conflicts of interest 

including their nature and the personnel, proprietor(s), agents, sub-consultants, sub-contractors, 

consortium or joint venture partners affected.] 

 

 The contractor certifies that NO gratuities, fees, commissions, gifts or anything else of value, other than 

those shown in the bid, have been paid or exchanged or are to be paid or exchanged with respect to the 

present procurement process and this contract.  

 

OR 

 

 [To be completed only if the previous box was not checked]  
The contractor declares that the following gratuities, fees, commissions, gifts or anything else of value have 

been exchanged, paid or are to be exchanged or paid with respect to the present procurement process and 

this contract: 

 

- [Name of Recipient/Address/Date/Reason/Amount] 

- [Name of Recipient/Address/Date/Reason/Amount] 

 

 The contractor acknowledges and accepts to notify the procuring entity in the event of any material 

change in connection with this self-certification form throughout the duration of the contract. 

  

                                            
9 The Cross-Debarment Agreement was entered into by the World Bank Group, the Inter-American Development Bank, the 
African Development Bank, the Asian Development Bank and the European Bank for Reconstruction and Development, 
additional information may be located at: http://crossdebarment.org/.  
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Instructions for completing the self-certification form 

The World Bank listing of ineligible firms and individuals is a searchable database that returns a positive 

or negative search results page upon submission of a name to be searched, in order to document the 

eligibility.  

The contractor should print out, date, and attach the results page(s) to the self-certification form, 

which should read, “no matching records found”. 

If (a) record(s) has/have been found – i.e. the results page(s) shows one or more individuals or entities, 

including the contractor itself are ineligible for contracts of the World Bank on the grounds of “cross-

debarment”, the contractor should provide a detailed account of these sanctions and their duration as 

applicable or notify the procuring entity and in case the contractor believes the finding is a “false 

positive”. 

The procuring entity will determine whether to proceed with the contract or allow the contractor to make 

a substitution. This determination will be made on a case by case basis and will require approval by 

IFAD regardless of the estimated value of the proposed contract. 

All of these documents must be retained by the contractor as part of the overall record of the contract 

with the procuring entity for the duration of the contract and for a minimum period of three years 

following the completion of the contract. 
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Section XI (G). Revised IFAD Policy on Preventing Fraud and 

Corruption in its Activities and Operations 
 

I. Introduction 

1. The Fund recognizes that the prevention and mitigation of fraud and corruption in its activities 

and operations are core components of its development mandate and fiduciary duties. The Fund 

does not tolerate the diversion or waste of its resources through the practices defined in 

paragraph 6 below. 

2. The objective of this policy is to establish the general principles, responsibilities and 

procedures to be applied by the Fund in preventing and addressing prohibited practices in its 

activities and operations. 

3. This policy takes effect on the date of its issuance. It supersedes and replaces the IFAD Policy 

on Preventing Fraud and Corruption in its Activities and Operations (EB 2005/85/R.5/Rev.1) 

dated 24 November 2005. 

II. Policy 

A. General principles 

4. The Fund has no tolerance towards prohibited practices in its activities and operations. All 

individuals and entities listed in paragraph 7 below must take appropriate action to prevent, 

mitigate and combat prohibited practices when participating in an IFAD-financed and/or IFAD-

managed operation or activity. 

5. The Fund endeavours to ensure that individuals and entities that help to prevent or report, in 

good faith, allegations of prohibited practices are protected against retaliation and to protect 

individuals and entities that are the subject of unfair or malicious allegations. 

B. Prohibited practices 

6. The following practices are considered to be prohibited practices when engaged in connection 

with an IFAD-financed and/or IFAD-managed operation or activity: 

(a) A “corrupt practice” is the offering, giving, receiving or soliciting, directly or indirectly, of 

anything of value in order to improperly influence the actions of another party; 

(b) A “fraudulent practice” is any act or omission, including a misrepresentation, that 

knowingly or recklessly misleads, or attempts to mislead, a party in order to obtain a 

financial or other benefit or to avoid an obligation; 

(c) A “collusive practice” is an arrangement between two or more parties designed to achieve 

an improper purpose, including improperly influencing the actions of another party; 

(d) A “coercive practice” is impairing or harming, or threatening to impair or harm, directly or 

indirectly, any party or the property of the party in order to improperly influence the 

actions of that or another party; 
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(e) An “obstructive practice” is: (i) deliberately destroying, falsifying, altering or concealing 

evidence that may be material to an investigation by the Fund or making false statements 

to investigators in order to materially impede an investigation by the Fund; (ii) threatening, 

harassing or intimidating any party in order to prevent that party from disclosing its 

knowledge of matters relevant to an investigation by the Fund or from pursuing such an 

investigation; and/or (iii) the commission of any act intended to materially impede the 

exercise of the Fund’s contractual rights of audit, inspection and access to information. 

C. Scope 

7. This policy applies to all IFAD-financed and/or IFAD-managed operations and activities and to 

the following individuals and entities: 

(a) IFAD staff and other persons working for IFAD as non-staff personnel (“IFAD 

(b) staff and non-staff personnel”); 

(c) Individuals and entities holding a commercial contract with the Fund and any of their 

agents or personnel (“vendors”); 

(d) Public entities receiving IFAD financing or financing managed by the Fund and any of 

their agents or personnel (“government recipients”) and private entities receiving IFAD 

financing or financing managed by the Fund and any of their agents or personnel (“non-

government recipients”) (all collectively referred to as “recipients”); and 

(e) Individuals and entities, other than those referred to above, that receive, apply to receive, 

are responsible for the deposit or transfer of, or take or influence decisions regarding the 

use of proceeds from IFAD financing or financing managed by the Fund, including, but not 

limited to, implementing partners, service providers, contractors, suppliers, subcontractors, 

sub- suppliers, bidders, consultants and any of their agents or personnel. (All such 

individuals and entities are collectively referred to as “third parties”.) 

D. Responsibilities 

(i) Responsibilities of the Fund 

8. The Fund endeavours to prevent, mitigate and combat prohibited practices in its operations and 

activities. This may include adopting and maintaining: 

(a) Communication channels and a legal framework designed to ensure that this policy is 

communicated to IFAD staff and non-staff personnel, vendors, recipients and third parties 

and that it is reflected in procurement documents and contracts relating to IFAD-financed 

and/or IFAD-managed activities and operations; 

(b) Fiduciary controls and supervisory processes designed to support adherence to this policy 

by IFAD staff and non-staff personnel, vendors, recipients and third parties; 

(c) Measures relating to the receipt of confidential complaints, whistle-blower protection, 

investigations, sanctions and disciplinary measures which are designed to ensure that 

prohibited practices can be properly reported and addressed; and 

(d) Measures designed to ensure that the Fund can report individuals and entities that have 

been found to have engaged in prohibited practices to other multilateral organizations 
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which may be exposed to similar actions by the same individuals and entities and to local 

authorities in cases where local laws may have been violated. 

(ii) Responsibilities of IFAD staff and non-staff personnel, vendors and third parties 

9. When participating in an IFAD-financed and/or IFAD-managed operation or activity, IFAD 

staff and non-staff personnel, vendors and third parties will: 

(a) Refrain from engaging in prohibited practices; 

(b) Participate in due diligence checks and disclose, as required, information relating to 

themselves or any of their key personnel concerning relevant criminal convictions, 

administrative sanctions and/or temporary suspensions; information concerning agents 

engaged in connection with a procurement process or contract, including the commissions or 

fees paid or to be paid; and information concerning any actual or potential conflicts of 

interest in connection with a procurement process or the execution of a contract; 

(c) Promptly report to the Fund any allegations or other indications of prohibited practices that 

come to their attention by virtue of their involvement in an IFAD-financed and/or IFAD-

managed operation or activity; 

(d) Fully cooperate with any investigation conducted by the Fund, including by making 

personnel available for interviews and providing full access to any and all accounts, 

premises, documents and records (including electronic records) relating to the relevant 

IFAD-financed and/or IFAD-managed operation or activity, and by having such accounts, 

premises, documents and records audited and/or inspected by auditors and/or investigators 

appointed by the Fund; and 

(e) Maintain strict confidentiality regarding any and all information received as a consequence 

of their participation in an IFAD investigation or sanctioning process. 

10. When participating in an IFAD-financed and/or IFAD-managed operation or activity, vendors 

and third parties will maintain all accounts, documents and records relating to that operation or 

activity for an adequate period of time, as specified in the relevant procurement documents or 

contract. 

(iii) Responsibilities of recipients 

11. When participating in an IFAD-financed and/or IFAD-managed operation or activity, recipients 

will take appropriate action to prevent, mitigate and combat prohibited practices. In particular, 

they will: 

(a) Adopt appropriate fiduciary and administrative practices and institutional arrangements in 

order to ensure that the proceeds of any IFAD financing or financing managed by the Fund 

are used only for the purposes for which they were provided; 

(b) During selection processes and/or prior to entering into a contractual relationship with a 

third party, conduct appropriate due diligence checks of the selected bidder or potential 

contractor, including by verifying whether the selected bidder or potential contractor is 

publicly debarred by any of the IFIs that are signatories to the Agreement for Mutual 
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Enforcement of Debarment Decisions10 and, if so, whether the debarment meets the 

requirements for mutual recognition under the Agreement for Mutual Enforcement of 

Debarment Decisions; 

(c) Take appropriate action to inform third parties and beneficiaries (defined as “persons 

whom the Fund intends to serve through its grants and loans”) of the present policy as well 

as the Fund’s confidential and secure e-mail address for the receipt of complaints 

concerning prohibited practices; 

(d) Include provisions in procurement documents and contracts with third parties which: 

(i) Require third parties to disclose, in the course of a procurement process and any 

time thereafter, information relating to themselves or any of their key personnel 

concerning relevant criminal convictions, administrative sanctions and/or 

temporary suspensions; information concerning agents engaged in connection with 

a procurement process or the execution of a contract, including the commissions or 

fees paid or to be paid; and information concerning any actual or potential conflicts 

of interest in connection with a procurement process or the execution of a contract; 

(ii) Require third parties to promptly report to the Fund any allegations or other 

indications of prohibited practices that come to their attention by virtue of their 

involvement in an IFAD-financed and/or IFAD-managed operation or activity; 

(iii) Inform third parties of the Fund’s jurisdiction to investigate allegations and other 

indications of prohibited practices and to impose sanctions on third parties for such 

practices in connection with an IFAD-financed and/or IFAD-managed operation or 

activity; 

(iv) Require third parties to fully cooperate with any investigation conducted by the 

Fund, including by making personnel available for interviews and by providing full 

access to any and all accounts, premises, documents and records (including 

electronic records) relating to the relevant IFAD- financed and/or IFAD-managed 

operation or activity and to have such accounts, premises, records and documents 

audited and/or inspected 

(v) by auditors and/or investigators appointed by the Fund; 

(vi) Require third parties to maintain all accounts, documents and records relating to an 

IFAD-financed and/or IFAD-managed operation or activity for an adequate period 

of time as agreed with the Fund; 

(vii) Inform third parties of the Fund’s policy of unilaterally recognizing debarments 

imposed by other IFIs if such debarments meet the requirements for mutual 

recognition under the Agreement for Mutual Enforcement of Debarment Decisions; 

and 

                                            
10 The Agreement for Mutual Enforcement of Debarment Decisions, dated 9 April 2010, was signed by five of 
the leading IFIs, namely, the African Development Bank Group, the Asian Development Bank, the European 
Bank for Reconstruction and Development, the Inter-American Development Bank and the World Bank Group. 
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(viii) Provide for early contract termination or suspension by the recipient if such 

termination or suspension is required as a consequence of a temporary suspension 

or sanction imposed or recognized by the Fund; 

(e) Promptly inform the Fund of any allegations or other indications of Prohibited Practices 

that come to their attention; 

(f) Fully cooperate with any investigation conducted by the Fund, including by making 

personnel available for interviews and by providing full access to any and all accounts, 

premises, documents and records (including electronic records) relating to the relevant 

IFAD-financed and/or IFAD-managed operation or activity and to have such accounts, 

premises, documents and records audited and/or inspected by auditors and/or investigators 

appointed by the Fund; 

(g) Maintain all accounts, documents and records relating to an IFAD-financed and/or IFAD-

managed operation or activity for an adequate period of time, as specified in the relevant 

financing agreement; and 

(h) Maintain strict confidentiality regarding any and all information received as a consequence 

of their participation in an IFAD investigation or sanctioning process. 

12. Where the Fund finds that prohibited practices have occurred, recipients will: (a)   Take 

appropriate corrective measures in coordination with the Fund; and (b)   Give full effect to any 

temporary suspension or sanction imposed or recognized by the Fund, including by not 

selecting a bidder, not entering into a contract or suspending or terminating a contractual 

relationship. 

13. Prior to the implementation of an IFAD-financed and/or IFAD-managed operation or activity, 

government recipients will inform the Fund of the arrangements that they have made for 

receiving and taking action in response to allegations of fraud and corruption relating to the 

IFAD-financed and/or IFAD-managed operation or activity, including by designating an 

independent and competent local authority to be responsible for receiving, reviewing and 

investigating such allegations. 

14. When participating in an IFAD-financed and/or IFAD-managed operation or activity, 

government recipients will, in consultation with the Fund, take timely and appropriate action to 

launch a local investigation into allegations and/or other indications of fraud and corruption 

relating to the IFAD-financed and/or IFAD- managed operation or activity; inform the Fund of 

the actions taken in any such investigation at such intervals as may be agreed upon by the 

recipient and the Fund on a case-by-case basis; and, upon the completion of such investigation, 

promptly share the findings and results thereof, including the supporting evidence, with the 

Fund. Government recipients will work with the Fund to coordinate any actions other than 

investigations that they may wish to undertake in response to an alleged or otherwise indicated 

prohibited practice. 

15. Government recipients are encouraged to have in place, in accordance with their laws and 

regulations, effective whistle-blower protection measures and confidential reporting channels in 

order to appropriately receive and address allegations of fraud and corruption relating to IFAD-

financed and/or IFAD-managed operations and activities. 

E. Process 
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(i) Reporting 

16. A designated confidential and secure e-mail address for the receipt of allegations of prohibited 

practices is available on the Fund’s website. 

17. In the event of uncertainty as to whether or not an act or omission constitutes a prohibited 

practice, the designated confidential and secure e-mail address may be used to seek guidance. 

18. The Fund treats all reported allegations with strict confidentiality. This means that the Fund 

does not normally reveal the identity of a reporting party to anybody outside of the 

investigative, sanctioning or disciplinary process without the consent of the reporting party. 

19. The Fund endeavours to provide protection from retaliation to any individuals or entities that 

have helped prevent or have reported to the Fund, in good faith, allegations or other indications 

of prohibited practices. IFAD staff and non-staff personnel are protected from retaliation under 

the Fund’s Whistle-blower Protection Procedures. 

(ii) Investigations 

20. Where the Fund has reason to believe that prohibited practices may have occurred, the Fund 

may decide to review and investigate the matter, irrespective of any investigative actions 

launched or planned by the recipient. 

21. The purpose of an investigation conducted by the Fund is to determine whether an individual or 

entity has engaged in one or more prohibited practices in connection with an IFAD-financed 

and/or IFAD-managed operation or activity. 

22. Reviews and investigations conducted by the Fund are, inter alia: 

(a) Strictly confidential, meaning that the Fund does not disclose to anyone outside of the 

investigative, sanctioning or disciplinary process any evidence or information relating to 

the review or investigation, including the outcome of a review or investigation, unless such 

disclosure is allowed under the Fund’s legal framework; 

(b) Independent, meaning that no authority is allowed to interfere with an ongoing review or 

investigation or to otherwise intervene in, influence or stop such a review or investigation; 

and 

(c) Administrative, as opposed to criminal, in nature, meaning that reviews and investigations 

conducted by the Fund are governed by the Fund’s rules and procedures, not by local laws. 

23. The office within the Fund that is mandated to conduct reviews and investigations into alleged 

or otherwise indicated prohibited practices is the Office of Audit and Oversight (AUO). Without 

prejudice to paragraphs 9(d) and 11(f), AUO may agree not to disclose to anybody outside of 

AUO any evidence or information that it has obtained on the condition that such evidence or 

information may be used solely for the purpose of generating new evidence or information, 

unless the provider of the evidence or information consents. 

F. Sanctions and related measures 

(i) Temporary suspensions 

24. During the course of an IFAD review or investigation, or pending the conclusion of a 

sanctioning process, the Fund may decide, at any time, to temporarily suspend payments to 
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IFAD non-staff personnel, non-government recipients, vendors or third parties or to temporarily 

suspend their eligibility to participate in IFAD- financed and/or IFAD-managed operations and 

activities for an initial period of six (6) months, subject to a possible extension of that 

suspension for an additional six (6) months. 

25. IFAD staff may be temporarily suspended from their duties in accordance with the applicable 

human resources framework. 

(ii) Sanctions 

26. If the Fund determines that IFAD non-staff personnel, non-government recipients, vendors or 

third parties have engaged in prohibited practices, the Fund may impose administrative 

sanctions on such individuals or entities. 

27. Sanctions are imposed on the basis of: (i) the findings and evidence presented by AUO, 

including mitigating and exculpatory evidence; and (ii) any evidence or arguments submitted by 

the subject of the investigation in response to the findings presented by AUO. 

28. The Fund may apply any of the following sanctions or a combination thereof: 

(a) Debarment, which is defined as declaring an individual or entity ineligible, either 

indefinitely or for a stated period of time, to: (i) be awarded any IFAD- financed contract; 

(ii) benefit, financially or otherwise, from any IFAD- financed contract, including by being 

engaged as a subcontractor; and (iii) otherwise participate in the preparation or 

implementation of any IFAD- financed and/or IFAD-managed operation or activity; 

(b) Debarment with conditional release, which is defined as a debarment that is terminated 

upon compliance with conditions set forth in the sanction decision; 

(c) Conditional non-debarment, which is defined as requiring an individual or entity to comply 

with certain remedial, preventive or other measures as a condition for non-debarment on 

the understanding that a failure to comply with such measures within a prescribed period of 

time will result in an automatic debarment under the terms provided for in the sanction 

decision; 

(d) Restitution, which is defined as a payment to another party or the Fund (with respect to the 

Fund’s resources) of an amount equivalent to the amount of the diverted funds or the 

economic benefit obtained as a result of having engaged in a prohibited practice; and 

(e) Letter of reprimand, which is defined as a formal letter of censure for the actions of an 

individual or entity which informs that individual or entity that any future violation will 

lead to more severe sanctions. 

29. The Fund may extend the application of a sanction to any affiliate of a sanctioned party even if 

the affiliate has not been directly involved in the prohibited practice. An affiliate is defined as 

any individual or entity that is: (i) directly or indirectly controlled by the sanctioned party; (ii) 

under common ownership or control with the sanctioned party; or (iii) acting as an officer, 

employee or agent of the sanctioned party, including owners of the sanctioned party and/or 

those who exercise control over the sanctioned party. 

30. For the purposes of IFAD-financed and/or IFAD-managed operations and activities, the Fund 

may consider as debarred individuals and entities that have been debarred by another IFI where: 

(i) that IFI is a signatory to the Agreement for Mutual Enforcement of Debarment Decisions; 
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and (ii) such debarment meets the requirements for mutual recognition under the Agreement for 

Mutual Enforcement of Debarment Decisions.11  

(iii) Disciplinary measures 

31.  If the Fund finds that IFAD staff have engaged in prohibited practices, the Fund may apply 

disciplinary measures and may require restitution or other compensation in accordance with the 

applicable human resources framework. 

G. Referrals and information-sharing 

32. The Fund may, at any time, refer information or evidence relating to an ongoing or completed 

investigative, sanctioning or disciplinary process to the local authorities of a Member State. In 

determining whether such a referral is appropriate, the Fund takes into consideration the 

interests of the Fund, the affected Member States, the individuals or entities under investigation 

and any other persons, such as witnesses, who are involved in the case. 

33. If the Fund obtains information or evidence indicating potential wrongdoing in connection with 

the operations and/or activities of another multilateral organization, the Fund may make such 

information or evidence available to the other organization for the purposes of its own 

investigative, sanctioning or disciplinary processes. 

34. In order to facilitate and regulate the confidential exchange of information and evidence with 

local authorities and multilateral organizations, the Fund seeks to conclude agreements which 

establish the rules for such an exchange. 

H. Operational responses to Prohibited Practices 

(i) Rejection of an award of contract 

35. The Fund may refuse to give its no-objection to the award of a contract to a third party if it 

determines that the third party, or any of its personnel, agents, subconsultants, subcontractors, 

service providers, suppliers and/or their employees, engaged in a prohibited practice while 

competing for the contract in question. 

(ii) Declaration of misprocurement and/or ineligibility of expenditures 

36. The Fund may, at any time, declare a misprocurement and/or the ineligibility of any 

expenditures associated with a procurement process or contract if it determines that a third party 

or a representative of the recipient has engaged in a prohibited practice in connection with the 

procurement process or contract at issue and that the recipient has not taken timely and 

appropriate action, satisfactory to the Fund, to address such practices when they occur. 

(iii) Suspension or cancellation of loan or grant 

37. If the Fund determines that a recipient has not taken timely and appropriate action, satisfactory 

to the Fund, to address prohibited practices when they occur, the Fund may suspend or cancel, 

in whole or in part, the loan or grant affected by such practices. 

 

                                            
11 The Fund may, in the future, decide to also recognize debarments imposed by entities that are not signatories 
to the Agreement for Mutual Enforcement of Debarment Decisions. 


